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INVITATION TO BID

King County Housing Authority (KCHA) will accept bids from qualified general contractors to furnish labor,
materials and necessary equipment to perform the following:

SCOPE OF WORK: Work includes, but is not limited to, removal and replacement of all existing roofing
materials, and other tasks as described in the bid documents.

PROJECT MANUAL DISTRIBUTION:
Address: King County Housing Authority, 600 Andover Park, Tukwila, WA 98188
Distribution: * Documents are available for download on KCHA’s website at
http://www.kcha.org/business/construction/open/

PRE-BID CONFERENCE:

Date and Time: May 13, 2026 at 11:00 A.M.
Jobsite Address: Bellepark East, 16241 NE 13th PI, Bellevue, WA 98008.
In Addition: Contractors are strongly encouraged to attend the Pre-Bid Conference.

Failure to attend the Conference will not relieve the Contractor of any
responsibility for information provided at that time. Bidders must have a
current certificate of registration as a contractor for the last three years
under the same name and have completed the required L&l training.

For Questions: Questions pertaining to the bid are to be sent via email
to Michelle)J@kcha.org no later than 9:00 am, seven (7) calendar days
prior to bid due date. All responses shall be in the form of Addenda.

Posting: Addenda will be posted on KCHA’s website.
BIDS ARE DUE:
Time: 11:00 A.M.
Date: June 3, 2026
Address: King County Housing Authority, 600 Andover Park West, Tukwila, WA 98188

Submittal Process:  * Bids may be sent via email to MichelleJ@kcha.org or mail to the above address
Attn.: Michelle Jackson

Process: All Bids must be received by KCHA no later than the above due date and time.
No Bids will be accepted after that date and time.

BID GUARANTEE: Not Required.

PERFORMANCE AND PAYMENT BONDS: As a condition of award Performance and Payment bonds for
100% of the Contract Award Amount shall be furnished for the Work.

KCHA is an Equal Employment Opportunity Employer and strongly encourages minority-owned and women-
owned businesses, socially and economically disadvantaged businesses, and small businesses to submit bids
or to participate as subcontractors and suppliers on KCHA Contracts.

KCHA reserves the right to reject any or all bids or to waive any informality in the bidding. No bid shall be
withdrawn for a period of 60 calendar days subsequent to the opening of the bids without the written
consent of KCHA.CONTACT PERSON: Michelle Jackson at MichelleJ@kcha.org
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SPECIFICATIONS

Roofing Replacement Contract Number: TS2604531
Bellepark East Bldgs. C, F/G, Office & Pool Shed Page 1 of 16

SECTION 011000 - SUMMARY

PART 1 - GENERAL

1.1 WORK COVERED BY CONTRACT DOCUMENTS
A. Project Identification: Bellepark East Roofing Replacement Roofing Replacement
B. Project Location: 16241 NE 13th PI, Bellevue, WA 98008
1. Buildings C, F/G, office and pool equipment shed: Composition Roof Replacement
C. Work includes but is not limited to:

1. Good faith asbestos inspection(s) testing to comply with RCW 49.26.013 as required to
achieve scope of work.

2. Removal and replacement of all existing roofing materials and 50% of plywood deck
sheathing as well as 100LF of fascia board.

3. Inspect all exposed roof framing for any rot or damaged materials and repair as needed.

4, Block and seal any existing gable vents from attic interior.

5. Provide and install new %” CDX plywood deck sheathing and roofing materials according
to manufacturer’s recommended installation specifications.

6. Provide and install all new approved roofing system components:

a. Install approved Ice and Water shield roof underlayment to all critical areas and
valleys.

b. Install approved synthetic roof underlayment.

C. Install approved composition roofing system.

7. Install Metal Roof Vent with minimum 50 sq.in Net Free Area ventilation. Total free area
of ventilation must meet code requirements for attic ventilation.

8. Install Cor-A-Vent IN-Vent Attic Roof Vent or approved equal. Block eave vents after
installation.

9. Install all metal 24-gauge flashing components according to manufacturer’s
recommendations including roof penetration flashing, roof to wall flashing, eave and
rake flashings and W-Valley flashing.

10. Install permanent fall arrest/restraint roof anchors and all other accessory items to
complete the installation and maintenance of the roof in a safe and secure manner.

11. Install new fascia boards where there is any decay or rot that would prevent the exterior
paint to be applied and warranted. Include painting of all fascia prior to installation of
new gutters. (See Section 1.7 UNIT COSTS for details.)

12. Install new 5” K-style aluminum gutters and 2”x3” aluminum downspouts to match
existing locations.

13. Haul away and dispose of all debris and demolished materials.

14. Include painting all b-vent flashings, roof accessories and lead pipe flashings as needed.

15. Daily cleaning and final cleaning of all trash and debris.

16. Prevailing wage rates to be included.

17. Acceptable roofing products must meet these warranty requirements:

Contractor’s workmanship warranty for a period of two (2) years from final completion.
Subcontractor’s labor and materials for a period of two (2) years from final completion.
Roofing manufacturer’s warranty of 100% materials and labor for five (5) years without
proration or reductions.

Roofing manufacturer’s 40-year warranty for materials.

18.  Provide all applicable permits.
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SPECIFICATIONS

Roofing Replacement Contract Number: TS2604531
Bellepark East Bldgs. C, F/G, Office & Pool Shed Page 2 of 16

1.2

1.3

1.4

1.5

A.

WORK SEQUENCE

The Work shall be completed in 60 calendar days from the date of Notice to Proceed.

1. Contractor shall be entitled to an equitable adjustment in the Contract Time for changes
in the time of performance directly attributable to severe weather conditions. For
additional days to be considered the Contractor shall notify the Owner no later than
8:00 a.m. on each day of a severe weather condition.

Contractor will submit written schedule outlining dates and duration of job including:

1. Construction start date

2. Schedule for work in each building

3. Anticipated final completion date

LIQUIDATED DAMAGES
Liquidated damages will be assessed for each calendar day that the Contractor exceeds the
time for completion in the amount of $250.

WORK RESTRICTIONS
Use of the Premises

1. Use of Site: Limit use of premises to work areas. Do not disturb portions of site beyond
areas in which the Work is indicated.
a. Owner Occupancy: Allow for resident occupancy of site. Owner will occupy site

and existing building during entire construction period. Cooperate with Owner
during construction operations to minimize conflicts and facilitate resident usage.

b. Driveways and Entrances: Keep driveways and entrances serving premises clear
and available to residents and emergency vehicles at all times. Do not use these
areas for parking or storage of materials.

2. Use of Existing Building: Maintain existing building in a weathertight condition
throughout construction period. Repair damage caused by construction operations.
Protect property, the buildings and occupants during construction period.

Occupancy Requirements

1. Full Owner Occupancy: Owner and tenants will occupy site and existing building during
entire construction period. Cooperate with Owner during construction operations to
minimize conflicts and facilitate Owner and tenant usage. Perform the Work so as not to
interfere with Owner's operations.

UNIT PRICES

Unit price is an amount, stated by bidders on the Form of Proposal, as a price per unit of
measurement for materials or services added to or deducted from the Contract Sum if the
estimated quantities of Work required by the Contract Documents are increased or decreased.
Unit prices will be used to determine the amounts due to the Contractor from the Owner.
Unit prices include necessary material, plus cost for delivery, preparations required for
installation, demolition, disposal, installation, insurance, and direct and indirect costs
associated with the Unit Price item.

The Owner reserves the right to accept or reject any Unit Prices during the term of the
Contract. If the Owner rejects a Unit Price, then the Contractor shall be required to submit to
the Owner a breakdown of costs for the activity covered by the Unit Price. The Owner then
shall make a determination as to what costs are allowable.
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SPECIFICATIONS

Roofing Replacement Contract Number: TS2604531
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1.6

1.7

Unit Price List
1. Unit Price No. 1 - Sheathing Replacement - %-inch CDX plywood

a. Unit of measure — 4’x 8’ sheet.

b. Include replacement of 50% of total roof area or approximately 133 sheets of
plywood to be used for deteriorated sheathing.

C. If, upon inspection, the number of sheets required is reduced by the Owner, the
Unit Price will be used as a deductive.

d. In the event that further plywood installation is required the Unit Price will be used
as an additive.

e. Invoices for Unit Price materials shall be submitted with pay applications to verify
quantities.

2. Unit Price No. 2 — Fascia Board Replacement — 1x8 Fiber Cement Board

a. Unit of measure — 1 lineal foot. Including paint.

b. Include replacement of 100 lineal feet of fascia board including painting to
replace rotted and damaged existing fascia board.

c. If, upon inspection, the number of lineal feet required is reduced by the Owner,
the Unit Price will be used as a deductive.

d. In the event that further fascia board is required the Unit Price will be used as an
additive.

e. Invoices for Unit Price materials shall be submitted with pay applications to verify
quantities.

Obtain approval from the Owner prior to performing added Work. Work performed without
approval will not be compensated.

PROJECT MEETINGS

Preconstruction Conference: Schedule a preconstruction conference before starting
construction, at a time convenient to Owner, but no later than 7 days after execution of the
Agreement.

Progress Meetings: Conduct progress meetings at weekly intervals.

SUBMITTALS

Provide product data for each element of construction and type of product or equipment for

approval by Owner.

Subcontract list. Prepare written information that demonstrates capabilities and experience of

firm or persons.

Contractors project manager and/or supervisors. Prepare written information that

demonstrates capabilities and experience of firm or persons.

1. The Owner will review subcontractors and assigned staff and will accept or reject based
on experience or qualifications.

Follow Washington Industrial Safety and Health Act (WISHA) regional directives and provide a

site-specific safety program that will require an accident prevention and hazard analysis plan

for the contractor and each subcontractor on the work site. The Contractor shall submit a site-

specific Accident Prevention Program (APP) to the Owner’s representative prior to the initial

scheduled construction meeting.
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SPECIFICATIONS

Roofing Replacement Contract Number: TS2604531
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1.8 TEMPORARY FACILITIES

A. Sanitary Facilities: Provide temporary toilets, wash facilities, and drinking-water fixtures.

Comply with regulations and health codes for type, number, location, operation, and
maintenance of fixtures and facilities.

B. Barricades, Warning Signs and Lights: Comply with standards and code requirements for
erection of structurally adequate barricades. Paint with appropriate colors, graphics and
warning signs to inform personnel and the public of the hazard being protected against.

C. Use of Owner's existing electric power service will be permitted, as long as equipment is
maintained in a condition acceptable to Owner.
D. Four parking spaces shall be available to the contractor for storage containers and parking. Do

not park in marked tenant spaces.

1.9 CONSTRUCTION WASTE MANAGEMENT
A. Regulatory Requirements: Conduct construction waste management activities in accordance
with State of Washington RCW 39.04.13, and all other applicable laws and ordinances.
B. Performance Requirements
1. General: Where possible divert CDL waste from the landfill by one, or a combination of
the following activities: Salvage, Reuse, Source-Separated CDL Recycling, Co-mingled
CDL Recycling.

C. Removal of Construction Waste Management
1. Remove CDL waste materials from project site on a regular basis. Do not allow CDL
waste to accumulate on-site.
2. Transport CDL waste materials off Owner's property and legally dispose of them.
3. Burning of CDL waste is not permitted.

1.10 EXECUTION REQUIREMENTS
A. General: Clean Project site and work areas daily, including common areas. Coordinate progress
cleaning for joint-use areas where more than one installer has worked. Enforce requirements
strictly. Dispose of materials lawfully.

1.11 CUTTING AND PATCHING
A. Quality Assurance

1. Structural Elements: Do not cut and patch structural elements in a manner that could
change their load-carrying capacity or load-deflection ratio.
2. Visual Requirements: Do not cut and patch construction in a manner that results in

visual evidence of cutting and patching. Do not cut and patch construction exposed on
the exterior or in occupied spaces in a manner that would, in Owner's opinion, reduce
the building's aesthetic qualities. Remove and replace construction that has been cut
and patched in a visually unsatisfactory manner.
B. Performance

1. Cutting: Cut existing construction by sawing, drilling, breaking, chipping, grinding, and
similar operations, including excavation, using methods least likely to damage elements
retained or adjoining construction. If possible, review proposed procedures with original
Installer; comply with original Installer's written recommendations.

2. Patching: Patch construction by filling, repairing, refinishing, closing up, and similar
operations following performance of other Work. Patch with durable seams that are as
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SPECIFICATIONS

Roofing Replacement Contract Number: TS2604531
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invisible as possible. Provide materials and comply with installation requirements

specified in other Sections of these Specifications.

a. Exposed Finishes: Restore exposed finishes of patched areas and extend finish
restoration into retained adjoining construction in a manner that will eliminate
evidence of patching and refinishing.

b. Exterior Building Enclosure: Patch components in a manner that restores
enclosure to a weathertight condition.

1.12 CLOSEOUT PROCEDURES
A. General: Provide final cleaning. Conduct cleaning and waste-removal operations to comply
with local laws and ordinances and Federal and local environmental and antipollution
regulations.
1. Prior to acceptance of the work at each building, clean project site, yard, and grounds, in
areas disturbed by construction activities, including landscape development areas, of
rubbish, waste material, litter, and other foreign substances.

B. Prior to final acceptance and final payment, Contractor shall submit a written warranties
1. Contractor’s workmanship warranty for a period of two (2) year from final completion.
2. Subcontractor’s labor and materials for a period of two (2) year from final completion.
3. Roofing manufacturer’s 40-year warranty for materials.
4, All standard product warranties from the manufacturers specifying the project including

address and location.
PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 011000
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SECTION 024116 — DEMOLITION

PART 1 - GENERAL

1.1

A.

1.2

1.3

0

14

SUMMARY

Section Includes:

1. Removal of all existing roofing components including boots, vents, flashing, gutters and
downspouts.

2. Removal of all damaged plywood deck sheathing and fascia as needed.

3. Disconnection of existing bathroom, kitchen or other ducting.

4, Disposal of demolished materials.

QUALITY ASSURANCE

Conform to applicable codes and permit requirements for demolition work, dust control,
products requiring electrical disconnection and re-connection, and the like.

Conform to applicable codes and regulations for procedures when hazardous or contaminated
materials are discovered.

Obtain required permits from authorities having jurisdiction.

SCHEDULING

Cooperate with Owner in scheduling noisy operations and waste removal.

Perform noisy, malodorous, or dusty work in complete compliance with jurisdictional
requirements included in building and land use permits.

Coordinate utility and building service with adjacent sites with Owner.

Do not disable or disrupt building fire or life safety systems without three (3) days prior written
notice to Owner.

PROJECT CONDITIONS

Conduct demolition to minimize interference with adjacent occupants of the site, and adjacent
property owners.

Cease operations immediately if structure appears to be in danger and notify Owner and
Architect/Engineer. Do not resume operations until directed.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

A.

PREPARATION

Contact and coordinate with the utility locator service. Mark location and termination of
utilities.

Notify affected utility companies before starting work and comply with their requirements.
Erect, and maintain temporary barriers and security devices at the perimeter of the Work,
including warning signs and lights, and similar measures, for protection of the public, adjacent
property owners, and existing improvements indicated to remain.

Prevent movement of structure; provide temporary bracing and shoring required to ensure
safety of existing structure.

DEMOLITION 024116 - 6




SPECIFICATIONS

Roofing Replacement Contract Number: TS2604531
Bellepark East Bldgs. C, F/G, Office & Pool Shed Page 7 of 16
E. Do not close or obstruct building egress path.
3.2 DEMOLITION
A. Remove shingles, felts, metal drip edging, cap flashing, vents, penetration flashing, gutters,
downspouts, nails and fasteners and any other covering required to accomplish all of the roof
work specified. Removal and the preparation of substrate shall be in accordance with the ARMA
Residential Asphalt Roofing Manual.
B. Conduct demolition to minimize interference with adjacent users of the site, adjacent private
property owners, and any occupied building areas.
1. Maintain protected egress from and access to adjacent existing buildings at all times.
2 Do not close or obstruct roadways without coordination with Owner.
3. Cease operations immediately if structure appears to be in danger and notify the Owner.
4 Demolish in an orderly and careful manner. Protect existing improvements, supporting
structural members of buildings, and site and landscaping improvements.
C. Carefully remove building components indicated to be reused.
1. Disassemble components as required to permit removal.
2. Package small and loose parts to avoid loss.
3. Mark components and packaged parts to permit reinstallation.
4, Store components, protected, until reinstalled.
D. Remove demolished materials from site except where specifically noted otherwise. Dispose of
in a legal manner. Do not burn or bury materials on site.
E. Remove materials as Work progresses. Upon completion of Work, leave areas in clean condition.
F. Remove temporary Work.
G Hazardous materials abatement:
1. No hazardous materials are expected to be encountered in this Work.
2. If any suspected hazardous materials are encountered, do not disturb and immediately
contact Owner.
33 WASTE MANAGEMENT
A. Regulatory Requirements: Conduct construction waste management activities in accordance
with State of Washington RCW 39.04.13, and all other applicable laws and ordinances.
B. Performance Requirements
C. General: Where possible divert CDL waste from the landfill by one, or a combination of the
following activities: Salvage, Reuse, Source-Separated CDL Recycling, Co-mingled CDL Recycling.
D. Removal of Construction Waste Management
E. Remove CDL waste materials from project site on a regular basis. Do not allow CDL waste to
accumulate on-site.
F. Transport CDL waste materials off Owner's property and legally dispose of them.
G Burning of CDL waste is not permitted.

END OF SECTION 024116
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SECTION 061000 - ROUGH CARPENTRY

PART 1 - GENERAL

1.1

A.

SUMMARY

This Section includes the following:
1. Plywood sheathing

2. Fascia boards

3. Miscellaneous materials

PART 2 - PRODUCTS

2.1

A.

2.2

2.3

2.4

WOOD PRODUCTS, GENERAL
Lumber: DOC PS 20 and applicable rules of lumber grading agencies certified by the American
Lumber Standards Committee Board of Review.

SHEATHING
Plywood Roof Sheathing: Exterior Structural sheathing.
CDX Plywood panel roof sheathing: Minimum of half (1/2”) inch thick, identified with the
appropriate APA trademark. Each panel should meet the requirements of the latest edition of
the U.S. Product Standard PS-1 for Construction and Industrial Plywood, or APA PRP-108
Performance Standards.
FASCIA BOARDS
1” x 8” White wood fascia, pre primed all surfaces, final painted after installation to match
existing.
MISCELLANEOUS MATERIALS
Fasteners:
1. Where rough carpentry is exposed to weather, in ground contact, or in area of high
relative humidity, provide fasteners with hot-dip zinc coating complying with
ASTM A 153/A 153M.
2. Power-Driven Fasteners: CABO NER-272.
3. Plywood clips: Installed mid-span between all rafters.

PART 3 - EXECUTION

3.1

A.

INSTALLATION

Set rough carpentry to required levels and lines, with members plumb, true to line, cut, and
fitted. Fit rough carpentry to other construction; scribe and cope as needed for accurate fit.
Patch all high and low static vent locations.

Securely attach rough carpentry work to substrate by anchoring and fastening as indicated,
complying with the following:

1. IRC Section R905.2.6. Fastening Methods.

2. Sheathing: Nail to wood framing.

3. Fascia: Galvanized or stainless-steel nails

END OF SECTION 06100
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SECTION 073110 - FIBERGLASS-BASED ASPHALT SHINGLES & ACCESSORIES

PART 1 - GENERAL

1.1

A.

1.2

13

D.

SUMMARY

This Section includes the following:

1. Roofing System including composition shingles, hip and ridge shingles.
2. Accessories

3. Fall arrest/Fall restraint system.

SUBMITTALS

Product Data: For each product.

WARRANTY

Contractor’s workmanship warranty for a period of two (2) years from final completion.
Subcontractor’s labor and materials for a period of two (2) years from final completion.
Roofing manufacturer’s warranty of 100% materials and labor for five (5) years without
proration or reductions.

Roofing manufacturer’s 40-year warranty for materials.

PART 2 - PRODUCTS

2.1

A.

2.2

2.3

GLASS-FIBER-REINFORCED ASPHALT SHINGLES

Fiber glass-based asphalt shingles complying with ASTM specifications E 108 Class A or UL 790

Class A, D 3462, D 3161 Class “F”, D3161 Class “A” D 7158 (UL2390/D6381) Class H, D 3018

Type 1, D 3018, CSA A123.5, UL 2218, Cool Roof Rating Council (CRRC), Energy Star, Florida

Building Code (FBC), Miami-Dade County Approved and International Code Council (ICC)

Evaluation Report.

Hip and Ridge Shingles: Manufacturer's standard units to match asphalt shingles.

Acceptable Products: Certainteed Landmark AR or approved equal.

1. Color to be selected by Owner from manufacturer’s standard range. Obtain written
approval prior to purchase or installation of material.

UNDERLAYMENT MATERIALS
Felts: Certainteed Runner synthetic felt and approved for use with Certainteed shingles.

ACCESSORIES

Asphalt Roofing Cement: ASTM D 4586, Type I, asbestos free.

Roofing Nails: ASTM F 1667; aluminum, stainless-steel, copper, or hot-dip galvanized steel wire
shingle nails, minimum 0.120-inch diameter, barbed shank, sharp-pointed, with a minimum
3/8-inch diameter flat head and of sufficient length to penetrate 3/4 inch into solid wood
decking or extend at least 3/8 inch through OSB or plywood sheathing.
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1. Where nails are in contact with metal flashing, use nails made from same metal as
flashing.
C. Felt Underlayment Nails: Aluminum, stainless-steel, or hot-dip galvanized steel wire with low
profile capped heads or disc caps, 1-inch minimum diameter.

2.4 FALL ARREST/FALL RESTRAINT SYSTEM

A. “RIDGE-IT” as manufactured by Guardian Metal Products, Inc., 4050 Auburn Way North, Suite
#4, Auburn, WA 98002 or other approved equal complying with all regulations, including but
not limited to WISHA, OSHA, ANSI fall arrest and fall restraint, anchor point standards.

B. Description: 2” x 24” x 20 GA. ASTM B-504 Stainless Steel Strap doubled and one drop forged
Zinc Chromate “D” ring installed at each end. Doubled straps are secured to each other by spot
welding and a minimum of 8 - 1/4” holes are punched for use in attaching the anchor to the
roof rafter or substrate Finished size is 2” x 12”.

1. Steel Eyelet (“D” Ring): ASTM F-887-84; Drop Forged, 5000 lbs. proof load, 3/8” x 2”
Steel, Zinc Plated.

PART 3 - EXECUTION

3.1 UNDERLAYMENT INSTALLATION
A. Felt Underlayment: Install per manufacturer’s instructions. Single layer of underlayment on
roof deck perpendicular to roof slope in parallel courses. Lap sides a minimum of 2-inches over
underlying course. Lap ends a minimum of 4-inches. Stagger end laps between succeeding
courses at least 72-inches. Fasten with felt underlayment nails.

3.2 FALL ARREST/FALL RESTRAINT SYSTEM
A. Install fall arrest/restraint system according to manufacturer's written instructions.
3.3 ASPHALT SHINGLE INSTALLATION
A Install asphalt shingles according to manufacturer's written instructions, recommendations in

ARMA's "Residential Asphalt Roofing Manual," asphalt shingle recommendations in NRCA's
"The NRCA Roofing and Waterproofing Manual" and other AHJ.

B. Install starter strip along lowest roof edge, consisting of an asphalt shingle strip with tabs
removed at least 7-inches wide with self-sealing strip face up at roof edge.
1. Extend asphalt shingles 1-inch over fascia at eaves and rakes.
2. At roof rakes, no shingle tab shall be cut less than three inches.

END OF SECTION 073110
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SECTION 076200 - SHEET METAL FLASHING AND TRIM

PART 1 - GENERAL

1.1 SUMMARY
A. This Section includes the replacement of all metal flashing as follows:
1. Formed roof drainage system.
2. Roof flashing and trim

1.2 SUBMITTALS
A. Product Data: For each product indicated.

1.3 QUALITY ASSURANCE
A Sheet Metal Flashing and Trim Standard: Comply with SMACNA's "Architectural Sheet Metal
Manual." Conform to dimensions and profiles shown unless more stringent requirements are
indicated.

PART 2 - PRODUCTS

2.1 MISCELLANEOUS MATERIALS
A General: Provide materials and types of fasteners, solder, welding rods, protective coatings,
separators, sealants, and other miscellaneous items as required for complete sheet metal
flashing and trim installation.
B. Elastomeric Sealant: ASTM C 920, elastomeric polymer sealant; of type, grade, class, and use
classifications required to seal joints in sheet metal flashing and trim and remain watertight.

2.2 FABRICATION, GENERAL
A General: Custom fabricate sheet metal flashing and trim to comply with recommendations in
SMACNA's "Architectural Sheet Metal Manual" that apply to design, dimensions, metal, and
other characteristics of item indicated. Shop fabricate items.

2.3 SHEET METAL FABRICATIONS
A 24 gauge min. zinc galvanized complying with ASTM A-93 coating not less than 1.50 ounce zinc

coating per sq. ft. (total for both sides), with pre-painted finishes on both sides. (“Kynar”

bronze color each side.

1. Drip edges.

2. Step flashing shingles: 8" x 7-5/8" bent to extend 4" out over roof deck and 4" up
vertical surface.

3. Shed roof to wall flashing.

4, 24” Galvanized Steel W-valley flashing, 24 gauge Dark Brown.

2.4 ROOF DRAINAGE SHEET METAL FABRICATIONS
A Hanging Gutters: 5-inch K-Style, 027 gauge aluminum, continuous aluminum gutter complete
with end pieces, outlet tubes, and other accessories as required. Fabricate on-site, with no
seams. Fabricate gutter accessories from same metal as gutters.
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1. Fabricate gutters from: 0.027-inch thick aluminum with baked on finish (Owner to select
color from standard range).
2. Hanger Style: Aluminum quick screw hanger with 3-inch hex head screw.
3. Spacers between fascia and gutter: 0.024-inch thick aluminum with baked on finish.
B. Downspouts: Standard 2” x 4” rectangular downspouts complete with front and side elbows.

C.

Furnish with metal straps from same material as downspouts.

1. Fabricate downspouts from: 0.027-inch thick aluminum with baked on finish (Owner to
select color from standard range).

Sealant: Geocel 2000 or approved equal.

PART 3 - EXECUTION

3.1

3.2

A.

INSTALLATION, GENERAL

General: Anchor sheet metal flashing and trim and other components of the Work securely in
place, with provisions for thermal and structural movement. Use fasteners, solder, welding
rods, protective coatings, separators, sealants, and other miscellaneous items as required to
complete sheet metal flashing and trim system.

1. Torch cutting of sheet metal flashing and trim is not permitted.

Metal Protection: Where dissimilar metals will contact each other or corrosive substrates,
protect against galvanic action by painting contact surfaces with bituminous coating or by
other permanent separation as recommended by fabricator or manufacturers of dissimilar
metals.

Install exposed sheet metal flashing and trim without excessive oil canning, buckling, and tool
marks.

Install sheet metal flashing and trim true to line and levels indicated. Provide uniform, neat
seams with minimum exposure of solder, welds, and elastomeric sealant.

Install sheet metal flashing and trim to fit substrates and to result in watertight performance.
Verify shapes and dimensions of surfaces to be covered before fabricating sheet metal.
Fasteners: Use fasteners of sizes that will penetrate substrate not less than 1-1/4 inches for
nails and not less than 3/4 inch for wood screws.

Seal joints with elastomeric sealant as required for watertight construction.

METAL FLASHING INSTALLATION

General: Install sheet metal roof flashing and trim to comply with performance requirements
and SMACNA's "Architectural Sheet Metal Manual." Provide concealed fasteners where
possible, set units true to line, and level as indicated. Install work with laps, joints, and seams
that will be permanently watertight.

Roof Edge & W-Valley Flashing

1. At eaves install drip edge directly to wood deck.

2. Along rakes install drip edge over underlayment for proper water runoff.

3. Extend all drip edges 4-inch min. back on roof, bent downward over edge.

4, Extend all rake edges 2-inch min. back on roof.

5. Secure drip and rake edges with roofing nails spaced 8" to 10" o.c. into deck along their
inner edge.

6. Install W-metal flashing at all valleys, secure with roofing nails spaced 8” to 10” into

deck along outer edge.
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SPECIFICATIONS
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C. Roof-Penetration Flashing: Coordinate installation of roof-penetration flashing with installation

of roofing and other items penetrating roof.

3.3 ROOF DRAINAGE SYSTEM INSTALLATION
A. General: Install sheet metal roof drainage items to produce complete roof drainage system
according to SMACNA recommendations and as indicated. Coordinate installation of roof
perimeter flashing with installation of roof drainage system. Install downspouts and plumb.
B. Hanging Gutters: Attach gutters at eave or fascia to firmly anchored gutter brackets spaced not
more than 24-inches apart. Crimped and sealed end caps and downspout flanges with a heavy
bead of non-curing sealant.

1. Anchor gutter with quick screw hanger with 3-inch hex head screw spaced not more
than 24-inches apart.
2. Slope gutters to downspouts.
3. When specified use a “Y” attachment to connect two gutters to a single downspout.
C. Downspouts: Join sections with 1-1/2-inch telescoping joints. Provide hex head screws to

securely strap to building and downspouts; locate fasteners at top and bottom and at
approximately 60-inches on-center.

1. Provide elbows at base of downspout to direct water away from building if no site
drainage is present.
2. Connect downspouts to underground drainage system if available.

END OF SECTION 076200
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SECTION 077200 - ROOF ACCESSORIES

PART 1 - GENERAL

1.1

1.2

1.3

A.

SUMMARY

This Section includes the following:
1. Vents.

2. Attic Roof Vent

3. Jack Vents

4, Vent Pipe Flashing.

SUBMITTALS
Product Data: For each product indicated.

QUALITY ASSURANCE

Standards: Comply with the following:

1. SMACNA's "Architectural Sheet Metal Manual" details for fabrication of units, including
flanges and cap flashing to coordinate with type of roofing indicated.

2. NRCA's "Roofing and Waterproofing Manual" details for installing units.

3. Applicable building code or other AHJ requirements. Must meet minimum of 1 square
foot net free ventilation area per 150 square feet of roof area.

PART 2 - PRODUCTS

2.1

2.2

2.3

2.4

A.

o0 w»

MATERIALS

Elastomeric Sealant: Recommended by unit manufacturer that is compatible with joint
surfaces; ASTM C 920, Type S, Grade NS, Class 25.

Roofing Cement: ASTM D 4586, nonasbestos, fibrated asphalt cement designed for trowel
application or other adhesive compatible with roofing system.

Materials to block gable vents.

VENTS
Bathroom and kitchen fan vents to match existing sizes. Include backflow dampers.

JACK VENTS

General: Ventilating static vent providing a minimum net free area of 50 sq.in. ventilation.
Metal Roof Vent with minimum 50 sq.in Net Free Area ventilation.

Color: Black

Ensure jack vents will meet or exceed code minimum calculations for free air ventilation.

ATTIC ROOF VENT

General: Ventilating on-roof ventilating mesh. Installed continuously the entire length of the
roof, both sides. Cor-A-Vent IN-Vent or approved equal providing a minimum net free area of
6.75 sq. in./ft.

Plastic Roof Vent: High-density polypropylene or other UV-stabilized plastic designed to be
installed under shingles at mid-roof height.
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2.5 VENT PIPE FLASHING

A. All plumbing penetrations to receive new pipe boots and flashing as necessary.

PART 3 - EXECUTION

3.1 INSTALLATION
A. Install vents, ridge vents or jack vents, bath and kitchen vents, and pipe boots. Confirm
positive connection with existing ductwork.
B. General: Coordinate installation of roof accessories with installation of roof deck, flashing,

roofing membranes, penetrations, equipment, and other construction to ensure that
combined elements are waterproof and weathertight. Anchor roof accessories securely to
supporting structural substrates so they are capable of withstanding lateral and thermal
stresses, and inward and outward loading pressures.

C. Connect bath and kitchen vents to existing duct work securely.
D. Report any deficiencies in duct work, insulation or attic ventilation to Owner.
E. Block and seal gable vents from interior.

END OF SECTION 077200
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SECTION 099110 - PAINTING

PART 1 - GENERAL

1.1 SUMMARY
A. This Section includes field painting of exposed exterior fascia boards and roof accessories.
1.2 SUBMITTALS

A. Product Data: For each product indicated.
PART 2 - PRODUCTS

2.1 PREPARATORY COATS
A Exterior Primer: Exterior alkyd or latex-based primer of finish coat manufacturer and
recommended in writing by manufacturer for use with finish coat and on substrate indicated.
1. Ferrous-Metal and Aluminum Substrates: Rust-inhibitive metal primer.
2. Zinc-Coated Metal Substrates: Galvanized metal primer.
B. Caulking: WLO01360A - Sher-MAX Ultra Urethanized Elastomeric Sealant White or equivalent.
2.2 EXTERIOR FINISH COATS
A. Exterior Paint: Sherwin-Williams; SuperPaint Exterior Latex Satin Wall Paint A89 Series or
equivalent.

PART 3 - EXECUTION

3.1 APPLICATION
A. Comply with procedures specified in PDCA P4 for inspection and acceptance of surfaces to be
painted.
Visible fascia trim shall match existing color.
All painting to be completed within manufacturer’s specifications.
Caulk all splits, cracks and nail holes.
Prime Coats: Before applying finish coats, prime as recommended by manufacturer.
1. Prime all bare material.

monNw

F. Application Procedures: Apply as necessary to achieve manufacturer’s warranty.
G Protect property from overspray. Contractor is responsible and shall pay for all property
damage including cars, walkways, patios, and landscaping.
3.2 CLEANING AND PROTECTING
A. Clean Work site daily.
B. Protect work of other trades, against damage from painting. Correct damage by cleaning,

repairing or replacing, and repainting, as approved by Owner.
C. Provide "Wet Paint" signs to protect newly painted finishes. After completing painting
operations, remove temporary protective wrappings provided by others to protect their work.
1. After work of other trades is complete, touch up and restore damaged or defaced
painted surfaces. Comply with procedures specified in PDCA P1.
END OF SECTION 099110
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INSTRUCTIONS TO BIDDERS

1.0

11

BIDDER RESPONSIBILITY CRITERIA

It is the intent of Owner to award a contract to a responsible bidder submitting the lowest
responsive bid. Before award, the bidder must meet the following bidder responsibility criteria to
be considered a responsible bidder. The bidder may be required by the Owner to submit
documentation demonstrating compliance with the criteria. The bidder must:

1. Have a current certificate of registration as a contractor in compliance with chapter 18.27
RCW, which must have been in effect at the time of bid submittal;

2. Have a current Washington Unified Business Identifier (UBI) number;

3. If applicable, have industrial insurance coverage for the bidder's employees working in

Washington as required in Title 51 RCW; an employment security department number as
required in Title 50 RCW; and a state excise tax registration number as required in Title 82
RCW;

4. Not be disqualified from bidding on any public works contract under RCW 39.06.010 or
39.12.065(3);

5. Have received training on the requirements related to public works and prevailing wage
under chapter 39.04.350 RCW and chapter 39.12 RCW or be listed as exempt by the
department of labor and industries on its website; and

6. Within the three-year period immediately preceding the date of the bid solicitation, not
have been determined by a final and binding citation and notice of assessment issued by
the department of labor and industries or through a civil judgment entered by a court of
limited or general jurisdiction to have willfully violated, as defined in RCW 49.48.082, any
provision of chapter 49.46, 49.48, or 49.52 RCW;

7. Before award of a public works contract, a bidder shall submit to the contracting agency a
signed statement in accordance with RCW 9A.72.085 verifying under penalty of perjury that
the bidder is in compliance with the responsible bidder criteria requirement of subsection
A, 6 of this section.

SUBCONTRACTOR RESPONSIBILITY

The Contractor shall include the language of this section in each of its first tier subcontracts, and
shall require each of its subcontractors to include the same language of this section in each of
their subcontracts, adjusting only as necessary the terms used for the contracting parties. Upon
request of the Owner, the Contractor shall promptly provide documentation to the Owner
demonstrating that the subcontractor meets the subcontractor responsibility criteria below. The
requirements of this section apply to all subcontractors regardless of tier.

At the time of subcontract execution, the Contractor shall verify that each of its first tier
subcontractors meets the following bidder responsibility criteria:

1. Have a current certificate of registration in compliance with chapter 18.27 RCW, which
must have been in effect at the time of subcontract bid submittal;
2. Have a current Washington Unified Business Identifier (UBI) number;

3. If applicable, have:

a. Have Industrial Insurance (workers’ compensation) coverage for the subcontractor’s
employees working in Washington, as required in Title 51 RCW;

b. A Washington Employment Security Department number, as required in Title 50
RCW;
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INSTRUCTIONS TO BIDDERS

1.2

1.3

C. A Washington Department of Revenue state excise tax registration number, as
required in Title 82 RCW;

d. An electrical contractor license, if required by Chapter 19.28 RCW;

e. An elevator contractor license, if required by Chapter 70.87 RCW.

Not be disqualified from bidding on any public works contract under RCW 39.06.010 or
39.12.065 (3);

Have received training on the requirements related to public works and prevailing wage
under chapter 39.04.350 RCW and chapter 39.12 RCW or be listed as exempt by the
department of labor and industries on its website; and

Within the three-year period immediately preceding the date of the bid solicitation, not
have been determined by a final and binding citation and notice of assessment issued by
the department of labor and industries or through a civil judgment entered by a court of
limited or general jurisdiction to have willfully violated, as defined in RCW 49.48.082, any
provision of chapter 49.46, 49.48, or 49.52 RCW.

SUPPLEMENTAL BIDDER RESPONSIBILITY CRITERIA

RCW 39.04.350(2) specifically authorizes municipalities to adopt relevant supplement criteria for
determining bidder responsibility applicable to a particular project which the bidder must meet.

For the work in this project a responsible/qualified Bidder must meet the following standards:

1.

Have a current certificate of registration as a contractor, in compliance with chapter 18.27
RCW, for the last three years under the same business name;

Have a good record of past performance that includes, but is not limited to, high quality
work, ability to complete projects on time, contractor’s integrity, compliance with public
policy, financial, contractual and tax obligations, as well as Federal and State rules and
regulations in performing construction contracts.

Have a current Experience Modification Rate (EMR) of 1.0 or less, or an average EMR rate
of 1.0 or less over the last three years. The requirement may, at the Owner’s sole
discretion, be waived on review of a written explanation that includes details of accidents,
L&I records, a Loss Ratio Report for the last five years, costs, dates of events, and changes
that have been made by the contractor to reduce accidents. A current company Safety Plan
shall also be reviewed.

Bidder shall provide evidence of previous successful completion of Roof Replacement
projects, of similar scope and complexity. Poor performance, lack or response, or failure to
complete projects successfully within the contract time may be grounds for the rejection of
bidder.

Contractors and subcontractors shall have had three years minimum experience licensed in
Washington State under the same business name in the specific specialty contracting
business.

PREPARATION OF BIDS — CONSTRUCTION

Bids must be submitted on the Bid Form furnished by the Owner.

All fields and questions on required forms must be fully answered and complete. Failure to do so
may result in the bid being declared non-responsive.
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INSTRUCTIONS TO BIDDERS

1.4

1.5

1.6

Bidders shall acknowledge receipt of all addenda to this solicitation by inserting the addenda
numbers in the space provided on the Bid Form. Failure to do so may result in the bid being
declared non-responsive.

1. Bidder is responsible for checking KCHA’s website for addenda prior to submitting bid.

In order for a bid to be considered responsive, bidders must submit the following signed
documents with their bid package:

1. Bid Form
2. Bidder’s Information Form

The Bidder agrees to hold the base bid prices for sixty (60) days from date of bid opening.

AMENDMENTS TO INVITATION TO BID

If this solicitation is amended, then all terms and conditions which are not modified remain
unchanged.

Bidders shall acknowledge receipt of all addenda to this solicitation by inserting the addenda
numbers in the space provided on the Bid Form. Failure to do so may result in the bid being
declared non-responsive.

1. Bidder is responsible for checking KCHA’s website for addenda prior to submitting bid.

2. Addenda will not be issued later than three (3) calendar days before the deadline for
receipt of Bids except Addendum withdrawing the request for Bids or extending the
deadline for receipt of Bids.

PRE-BID MEETING

All potential bidders are strongly encouraged to attend. Oral statements may not be relied upon
and will not be binding or legally effective.

EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE

Before submitting a bid, the Bidder shall carefully examine each component of the Contract
Documents prepared for the Work and any other available supporting data so as to be thoroughly
familiar with all the requirements.

The Bidder shall obtain copies of all agencies and associations guidelines and standards cited in
the Contract Documents and necessary to perform the Work, including full size reproductions of
material provided by Owner, at their own expense.

The Bidder shall make a thorough and reasonable examination of the project site, facility and
conditions under which the Work is to be performed, including but not limited to: Building access;
resident occupancy; fire lanes; landscaping; obstacles and character of materials which may be
encountered; traffic conditions; public and private utilities; the availability and cost of labor; and
available facilities for transportation, handling, and storage of materials and equipment.
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INSTRUCTIONS TO BIDDERS

1.7

1.8

1.9

1.10

EXPLANATION TO PROSPECTIVE BIDDERS

Any prospective bidder desiring an explanation or interpretation of the solicitation, drawings,
specifications, etc., must submit a request in writing to the Owner by 9:00 am, seven (7) calendar
days before the bid due date. Oral explanations or instructions given before the award of a
contract will not be binding. Questions shall be submitted to:

Michelle Jackson

King County Housing Authority
600 Andover Park W

Seattle, WA 98188

Email: MichelleJ@kcha.org

PREVAILING WAGES

Contractor shall pay no less than the Washington State Department of Labor and Industries (L&lI)
prevailing rate of wages to all workers, laborers, or mechanics employed in the performance of
any part of the Work in accordance with RCW 39.12 and the rules and regulations of L&I. The
schedule of prevailing wage rates for the locality or localities of the Work is determined by the
Industrial Statistician of L&I. It is the Contractor’s responsibility to verify the applicable prevailing
wage rate.

1. L&I prevailing wage rates may be found at https://Ini.wa.gov/licensing-permits/public-
works-projects/prevailing-wage-rates/

2. The Owner has determined that the work meets the definition of residential construction.
3. The prevailing wage rates publication date is determined by the bid due date.

4, The work is to be performed in King County.

5. A copy of the prevailing wage rates is available at KCHA.

6. A copy of the prevailing wage rates may be mailed on request.

TAXES

All taxes imposed by law shall be included in the bid amount. The Contractor shall pay the WSST
to the Department of Revenue and shall furnish proof of payment to the Owner if requested.

The retail sales tax does not apply to the gross contract price as indicated in WAC 458-20-17001.

Prime and subcontractors are required to pay retail sales tax upon all purchases of materials,
including prefabricated and precast items, equipment, leases or rentals of tools, consumables,
and other tangible personal property which is installed, applied, attached, or otherwise
incorporated in their work.

ASSURANCE OF COMPLETION
Payment and performance bonds for 100% of the Contract Sum, including all Change Orders and

taxes imposed by law, shall be furnished for the Work, and shall be in a form acceptable to the
Owner.
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1.11

1.12

1.13

BID ERROR

In the event Bidder discovers an error in its bid, the Bidder may, under certain conditions and if
before the date and time that bids are due, modify, their bid, as detailed below:

1.

Prior to Date and Time Bids are Due:

A Bidder may withdraw its bid at any time prior to the date and time bids are due
upon written request.

After withdrawing an original submitted bid, a Bidder may modify and resubmit its
bid at any time prior to the date and time bids are due.

After the Date and Time Bids are Due:

A bidder who submits an erroneous low bid may withdraw the bid. The bid
withdrawal is permissible if there was an obvious error in the low bid, and the
mistake is readily apparent from the bid itself.

Notification: Provide to the Owner, within 24 hours of bid opening, written
notification of the bidder’s intent to withdraw the bid due to error.

Documentation: Provide to the Owner within 48 hours of bid opening,
documentation sufficient in content to justify bid withdrawal to the satisfaction of
the Owner. Include description and evidence of the error.

Approval: the Owner will approve or reject the request for withdrawal in writing.

Any low bidder who withdraws its bid is prohibited from bidding on the same project
if it is subsequently re-solicited.

ADDITIVE OR DEDUCTIVE BID ITEMS

The low bid, for purposes of award, shall be the lowest responsive bid from a qualified
responsible bidder offering the low aggregate amount for the base bid, plus additive or deductive
bid alternates selected by the Owner.

BID EVALUATION

Responsive Bids: A bid will be considered responsive if it meets the conditions of the solicitation,
in addition to but not limited to the following requirements:

S

Bid is received not later than the time and date specified.

Bid is submitted in the proper format on the form(s) provided.

Bid includes the complete scope of work as defined in bid package.
Bid does not include any exclusions or qualifications.

Bid includes Unit and Lump Sum Costs as listed in Proposal Form.
Forms are complete.

After bid opening, bids will be checked for correctness of bid item prices, extensions and the total
bid price. Discrepancies shall be resolved by accepting the bid item prices and the corrected
extensions and total bid price.
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1.14

Responsible Bidders: the Owner will award contracts only to responsible bidders who
demonstrate the ability to successfully perform under the terms and conditions as set forth in the
Contract Documents and have successfully completed projects similar in scope and complexity.

1. Bidders must demonstrate relevant experience on similar types of projects and submit
detailed information as required on the Bidder Information Form.

The Owner reserves the right to contact references and investigate past performance and
qualifications of the Bidder, subcontractor, and project team members, including contacting third
parties and/or the references provided by the Bidder.

1. The Owner may contact references for other projects including those the Bidder did not
identify and/or provided references.
2. References may be asked to rate the performance of and describe their experience with

project team members and subcontractors. Bidder Information may be solicited and
evaluated on the following subjects: type and features of work; overall quality of project
performance and quality of work; experience and technical knowledge and competence of
the Bidder and Project Team Members; ability, capacity and skill to perform the Work;
ability to manage submittals, requests for information, prevailing wage filings, and other
paperwork; compliance with laws, ordinances, and contract provisions; and other
information as deemed necessary.
3. Poor reference(s) may be justification to determine a Bidder is not responsible.

At the Owner's request, provide any additional explanation or information, which would assist in
evaluating the qualifications of the Bidder, subcontractors, project team members, and bid price.

The Owner will verify information submitted and if the lowest bidder is determined to be “not
responsible,” the Owner will issue, in writing, the specific reasons for this determination. The
bidder may appeal this decision. The appeal must be in writing and shall be delivered to the
Owner within two business days. The appeal may include additional information that was not
included in the original bid documents. KCHA will make a final determination after the receipt of
the appeal. The final determination may not be appealed.

CONTRACT AWARD

Bonding and Insurance: Contract award will be contingent on ability to secure
payment/performance bonding, and Contractor’s ability to meet the Owner insurance
requirements as detailed in the Bid Documents.

Bonding, insurance and an approved Statement of Intent to Pay Prevailing Wages shall be
submitted to the Owner within 14 days of contract award. A Notice to Proceed shall be issued
immediately after receipt.

Right to Reject Bids/Waiver: The Owner reserves the right to reject any or all bids or to waive any
informalities or irregularities in the bidding.

Retainage Funds: The Owner will not pay interest to the Contractor for accounts where retainage
funds are maintained by the Owner. As part of the procurement by which the Contractor was
selected for this work, the Contractor agrees to waive any other options and has made allowances
for this waiver.
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GENERAL CONDITIONS

PART 1 - GENERAL PROVISIONS

11

DEFINITIONS

“Authority Having Jurisdiction (AHJ)”: A federal, state, local, or other regional department, or an individual
such as a fire official, labor department, health department, building official, or other individual having
statutory authority.

"Contract Documents" means the Instructions to Bidders, Specifications, Plans, General Conditions, Prevailing
Wage Rates, Bid Form, Contract Form, other Special Forms, Drawings and Specifications, and all Addenda and
modifications thereof.

"Contract Sum" is the total amount payable by Owner to Contractor for performance of the Work in
accordance with the Contract Documents.

"Contract Time" is the number of consecutive Days allotted in the Contract Documents for achieving
completion of the Work.

"Contracting Officer" means the person delegated the authority by King County Housing Authority to enter
into, and/or terminate this Contract. The term includes any successor Contracting Officer and any duly
authorized representative of the Contracting Officer.

"Contractor" means the person or other entity entering into the Contract with King County Housing Authority
to perform all of the services or work required under the Contract.

"Day" means calendar day, unless otherwise specified.

"Final Acceptance" means the acceptance by Owner that the Contractor has completed the requirements of
the Contract Documents.

“Force Majeure” means those acts entitling Contractor to request an equitable adjustment in the Contract
Time, including, but not limited to, unusually severe weather conditions which could not have been
reasonably anticipated.

"Furnish": Supply and deliver to Project site, ready for unloading, unpacking, assembly, installation, and
similar operations.

"Install": Operations at Project site including unloading, temporarily storing, unpacking, assembling, erecting,
placing, anchoring, applying, working to dimension, finishing, curing, protecting, cleaning, and similar
operations.

“Liquidated Damages” means the amount prescribed in the Contract Documents to be deducted from any
payments due or to become due Contractor, for each day's delay in completion of the Work beyond the time

allowed in the Contract Documents as stated in the Notice to Proceed, plus any extensions of such time.

“Manager” means the person who is an authorized agent of the King County Housing Authority to administer
the Contract.

"Notice to Proceed" means a notice from Owner to Contractor that defines the date on which the Contract
Time begins to run.

"Owner" means the King County Housing Authority or its authorized representative with the authority to
enter into, administer, and/or terminate the Work in accordance with the Contract Documents and make
related determinations and findings.

“Property Manager” means the property management company, its officers and employees.

"Provide": Furnish and install, complete and ready for the intended use.
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GENERAL CONDITIONS

1.2

“Subcontract” means any contract, purchase order, or other purchase agreement, including modifications
and change orders to the foregoing, entered into by a Subcontractor to furnish supplies, materials,
equipment, and services for the performance of the prime Contract or a subcontract.

“Subcontractor” means any supplier, vendor, or firm that furnishes supplies, materials, equipment, or
services to or for the Contractor or another Subcontractor.

"Work" means the construction and services required by the Contract Documents, and includes, but is not
limited to, labor, materials, supplies, equipment, services, permits, and the manufacture and fabrication of
components, performed, furnished, or provided in accordance with the Contract Documents.

EXECUTION AND INTENT

The intent of the Specifications and Drawings is to describe a complete Project to be constructed in
accordance with the Contract Documents. Contractor shall furnish all labor, materials, equipment, tools,
transportation, permits, and supplies, and perform the Work required in accordance with the Contract
Documents.

All work is to be executed in accordance with the Building Codes, as adopted by the Authority Having
Jurisdiction, and other applicable codes and generally accepted industry standards. All products and materials

are to be new and handled and applied in accordance with the manufacturer’s recommendations.

Contractor makes the following representations to Owner:

1. The Contract Sum is reasonable compensation for the Work and the Contract Time is adequate for the
performance of the Work, as represented by the Contract Documents;
2. Contractor has carefully reviewed the Contract Documents, had an opportunity to visit and examine

the Project site, has become familiar with the local conditions in which the Work is to be performed,
and has satisfied itself as to the nature, location, character, quality and quantity of the Work, the
labor, materials, equipment, goods, supplies, work, permits, services and other items to be furnished
and all other requirements of the Contract Documents, as well as the surface and subsurface
conditions and other matters that may be encountered at the Project site or affect performance of the
Work or the cost or difficulty thereof.

The Contract Documents are complementary. What is required by one part of the Contract Documents shall
be binding as if required by all. Anything mentioned in the Specifications and not shown on the Drawings, or
shown on the Drawings and not mentioned in the Specifications, shall be of like effect as if shown or
mentioned in both.

PART 2 - INSURANCE AND BONDS

21

2.2

INSURANCE REQUIREMENTS FOR BUILDING TRADES CONTRACTORS
Contractor shall procure and maintain for the duration of the contract insurance against claims for injuries to

persons or damages to property that may arise from or in connection with the performance of the work
hereunder by the Contractor, his agents, representatives, employees or Subcontractors.

MINIMUM SCOPE OF INSURANCE

Contractors shall maintain coverages no less than:

1. Insurance Services Office Commercial General Liability coverage including Products/Completed
Operations.

2. Insurance Services Office covering Automobile Liability, code 1 (any auto).

3. Workers’ Compensation insurance as required by State law and Employer’s Liability Insurance.
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GENERAL CONDITIONS

2.3

2.4

2.5

MINIMUM LIMITS OF INSURANCE

Contractor shall maintain limits no less than:

General Liability: $1,000,000 per occurrence for bodily injury, personal injury and property damage. If
Commercial General Liability Insurance or other form with a general aggregate limit is used, either the
general aggregate limit shall apply separately to this project/location or the general aggregate limit of
$2,000,000.

Automobile Liability: $1,000,000 per accident for bodily injury and property damage.

Employer’s Liability: $1,000,000 per accident for bodily injury/sickness or disease.

DEDUCTIBLES AND SELF INSURED RETENTION

Any deductibles or self-insured retentions must be declared to and approved by the Owner. At the option of
the Owner, either: the insurer shall reduce or eliminate such deductibles or self-insured retentions as
respects the Owner, its officers, officials, employees and volunteers; or the Contractor shall provide a
financial guarantee satisfactory to the Owner guaranteeing payment of losses and related investigations,
claim administration and defense expenses. NOTE: If this contract deals with hazardous materials or
activities (i.e. lead based paint, asbestos, armed security guards) additional provisions covering those
exposures must be included in order to protect the Owner’s interests.

OTHER INSURANCE PROVISIONS

The policies are to contain, or be endorsed to contain, the following provisions:

1.

The Owner, the Property Manager, its officers, officials, employees, partners, agents and volunteers
are to be covered as additional insureds under a “completed operations” type of additional insured
endorsement with respect to general liability arising out of work or operations performed by or on
behalf of the Contractor including materials, parts or equipment furnished in connection with such
work or operations. The endorsement(s) effectuating the foregoing additional insured coverage shall
be ISO form CG 20 10 11 85, or CG 20 10 10 01 issued concurrently with CG 20 37 10 01, or their
equivalent as long as it provides additional insured coverage, without limitation, for completed
operations; (ii) automobile liability arising out of vehicles owned, leased, hired, or borrowed by or on
behalf of the Contractor; (iii) any insurance written on a claims made basis, shall have a retroactive
date that coincides with, or precede, the commencement of any work under this contract. Evidence
of such coverage shall be maintained for a minimum of six (_6_) years beyond the expiration of the
project.

King County will not accept Certificates of Insurance Alone. Improperly Completed Endorsements will
be returned to your insured for correction by an authorized representative of the insurance company.
For any claims related to this project, the Contractor’s insurance coverage shall be primary insurance
as respects the Owner, its officers, officials, agents, partners, employees, and volunteers. Any
insurance or self-insurance maintained or expired by the Owner, its officers, officials, agents, partners,
employees, volunteers, or shall be excess of the Contractor’s insurance and shall not contribute with
it. King County Housing Authority’s Insurance is Non-Contributory in Claims Settlement Funding.

The “General description of agreement(s) and/or activity(s) insured” shall include reference to the
activity and/or to either specific King County Housing Authority’s; project of site name, contract
number, lease number, permit number or construction approval number.

Each insurance policy required by this clause shall be endorsed to state that coverage shall not be
canceled or materially changed, except after thirty (30) days’ [ten (10) days for non-payment of
premium] prior written notice by certified mail, return receipt requested, has been given to the
Owner.

Maintenance of the proper insurance for the duration of the contract is a material element of the
contract. Material changes in the required coverage or cancellation of the coverage shall constitute a
material breach of the contract.
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2.6

2.7

2.8

2.9

ACCEPTABILITY OF INSURERS

Insurance is to be placed with insurers with a current A.M. Best’s rating of no less than A-:VIl. The name of
the Insurance Company underwriting the coverage and its address shall be noted on the endorsement form.
Contractors must provide written verification of their insurer’s rating.

VERIFICATION OF COVERAGE

Contractor shall furnish the Owner with original certificates and amendatory endorsements effecting
coverage required by this clause. All certificates and endorsements are to be received and approved by the
Owner before work commences in sufficient time to permit contractor to remedy any deficiencies. The
Owner reserves the right to require complete, certified copies of all required insurance policies or pertinent
parts thereof, including endorsements affecting the coverage required by these specifications at any time.

SUBCONTRACTORS

Subcontractors shall include the Contractor as additional insured under their policies. All coverage’s for
subcontractors shall be subject to all of the requirements stated herein. Contractor shall be responsible for
the adequacy of required coverages for subcontractors, and compile related certificates of insurance and
endorsements evidencing subcontractors’ compliance.

PAYMENT AND PERFORMANCE BONDS

Payment and performance bonds for 100% of the Contract Award Amount shall be furnished for the Work,
using the Payment Bond and Performance Bond form AIA — form A312. Change order increases of cumulative
15% increments require revisions to the bond to match the new Contract Sum.

PART 3 - PERFORMANCE

31

3.2

33

CONTRACTOR CONTROL AND SUPERVISION

Contractor shall be solely responsible for, and have control over construction means, methods, techniques,
sequences, and procedures and for coordinating all portions of the Work, and shall be responsible to Owner
for acts and omissions of Contractor, Subcontractors, and their employees and agents.

Contractor shall enforce strict discipline and good order among Contractor's employees and other persons
performing the Work. Contractor shall not permit employment of persons not skilled in tasks assigned to
them. Owner may, by Notice, request Contractor to remove from the Work or Project site any employee
Owner reasonably deems incompetent, careless, or otherwise objectionable.

The Contractor shall perform on the site, and with its own organization, work equivalent to at least 12% of
the total amount of work to be performed under the contract.

Work Hours: The Contractor's allowable hours of operation shall be limited to those hours between 8:00 A.M.
and 6:00 P.M. Monday to Friday excluding public holidays.

PERMITS, FEES, AND NOTICES

Unless otherwise provided in the Contract Documents, Contractor shall pay for and obtain all permits,
licenses, and coordinate inspections necessary for proper execution and completion of the Work. Prior to
final payment, the approved, signed permits shall be delivered to Owner.

PREVAILING WAGES

Statutes of the State of Washington RCW 39.12 as amended shall apply to this contract. Requirements, in
brief, are stated below:
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3.4

3.5

There shall be paid each laborer or mechanic of the Contractor or sub-Contractor engaged in work on
the project under this contract in the trade or occupation listed in the schedule of Wage Rates, as
determined by the Department of Labor and Industries, not less than the hourly wage rate listed
therein, regardless of any contractual relationship which may be alleged to exist between the
Contractor and any sub-contractor and such laborers and mechanics.

The "prevailing rate or wage" contained in the wage determination include health and welfare fund
contributions and other fringe benefits collectively bargained for by the various management and
labor organizations. Prevailing wages shall be paid based on the most recent semi-annual list as
required by the Department of Labor and Industries (L&l).

In case any dispute arises as to what are the prevailing rates for wages of work of a similar nature, and
such disputes cannot be resolved by the parties involved, including labor and management
representatives, the matter shall be referred for arbitration to the Director of the Department of
Labor and Industries of the State of Washington, and the Director’s decision shall be final and
conclusive and binding on all parties involved in the dispute.

Before commencing the Work, Contractor shall file a statement of “Intent to Pay Prevailing Wages.”

After completion of the Work, Contractor shall file an “Affidavit of Wages Paid.”

EQUAL EMPLOYMENT OPPORTUNITY

During performance of the Work:

1.

Contractor shall not discriminate against any employee or applicant for employment because of race,
creed, color, national origin, sex, age, marital status, the presence of any physical, sensory, or mental
disability, sexual orientation, Vietnam-era veteran status, disabled veteran status or political
affiliation, nor commit any unfair practices as defined in RCW 49.60.

The Contractor shall take affirmative action to ensure that applicants are employed, and that
employees are treated during employment without regard to their race, color, religion, sex, national
origin, of any physical, sensory, or mental disability, sexual orientation, Vietnam-era veteran status,
disabled veteran status, or political affiliation.

The Contractor shall give all notices and comply with all applicable laws, ordinances, rules, regulations
and orders in regard to Equal Employment Opportunity including but not limited to Executive Order
11246, as amended, Section 503 of the Rehabilitation Act of 1973, as amended, and the rules,
regulations, and orders of the Secretary of Labor. The Contractor shall include the terms of this Clause
in every subcontract so that such term shall be binding on each Subcontractor.

Non-Discrimination R.C.W. 49.60: These special requirements establish minimum requirements for
affirmative action and are intended to define and implement the basic discrimination provisions of
these specifications. Failure to comply with these requirements may constitute grounds for
application of contract default.

SAFETY PRECAUTIONS

In performing this contract, the Contractor shall provide for protecting the lives and health of employees and
other persons; preventing damage to property, materials, supplies, and equipment; and avoid work
interruptions. For these purposes, the Contractor shall:

1.

Follow Washington Industrial Safety and Health Act (WISHA) regional directives and provide a site-
specific safety program that will require an accident prevention and hazard analysis plan for the
contractor and each subcontractor on the work site. The Contractor shall submit a site-specific safety
plan to the Owner’s representative prior to the initial scheduled construction meeting.

Provide adequate safety devices and measures including, but not limited to, the appropriate safety
literature, notice, training, permits, placement and use of barricades, signs, signal lights, ladders,
scaffolding, staging, runways, hoist, construction elevators, shoring, temporary lighting, grounded
outlets, wiring, hazardous materials, vehicles, construction processes, and equipment required by
Chapter 19.27 RCW, State Building Code (Uniform Building, Electrical, Mechanical, Fire, and Plumbing
Codes); Chapter 212-12 WAC, Fire Marshal Standards, Chapter 49.17 RCW, WISHA; Chapter 296-155
WAC, Safety Standards for Construction Work; Chapter 296-65 WAC; WISHA Asbestos Standard; WAC

06-New General Conditions_150k+_2July2018 Calibri — Page 5 of 16




GENERAL CONDITIONS

296-62-071, Respirator Standard; WAC 296-62, General Occupation Health Standards, WAC 296-24,
General Safety and Health Standards, WAC 296-24, General Safety and Health Standards, Chapter
49.70 RCW, and Right to Know Act.

3. Comply with the State Environmental Policy Act (SEPA), Clean Air Act, Shoreline Management Act, and
other applicable federal, state, and local statutes and regulations dealing with the prevention of
environmental pollution and the preservation of public natural resources.

4, Post all permits, notices, and/or approvals in a conspicuous location at the construction site.

5. Provide any additional measures that the Owner determines to be reasonable and necessary for
ensuring a safe environment in areas open to the public. Nothing in this part shall be construed as
imposing a duty upon the Owner to prescribe safety conditions relating to employees, public, or
agents of the Contractors.

B. Contractor to maintain safety records: Contractor shall maintain an accurate record of exposure data on all
incidents relating to the Work resulting in death, traumatic injury, occupational disease, or damage to
property, materials, supplies, or equipment. Contractor shall immediately report any such incident to Owner.
Owner shall, at all times, have a right of access to all records of exposure.

C. Contractor to provide HazMat training: Contractor shall provide all persons working on the Project site with
information and training on hazardous chemicals in their work at the time of their initial assignhment, and
whenever a new hazard is introduced into their work area.

1. Information. At a minimum, Contractor shall inform persons working on the Project site of:
a. WAC: The requirements of chapter 296-62 WAC, General Occupational Health Standards;
b. Presence of hazardous chemicals: Any operations in their work area where hazardous
chemicals are present; and
(o Hazard communications program: The location and availability of written hazard

communication programs, including the required list(s) of hazardous chemicals and material
safety data sheets required by chapter 296-62 WAC.

2. Training. At a minimum, Contractor shall provide training for persons working on the Project site
which includes:

a. Detecting hazardous chemicals: Methods and observations that may be used to detect the
presence or release of a hazardous chemical in the work area (such as monitoring conducted
by the employer, continuous monitoring devices, visual appearance or odor of hazardous
chemicals when being released, etc.);

b. Hazards of chemicals: The physical and health hazards of the chemicals in the work area;
Protection from hazards: The measures such persons can take to protect themselves from
these hazards, including specific procedures Contractor, or its Subcontractors, or others have
implemented to protect those on the Project site from exposure to hazardous chemicals, such
as appropriate work practices, emergency procedures, and personal protective equipment to
be used; and

d. Hazard communications program: The details of the hazard communications program
developed by Contractor, or its Subcontractors, including an explanation of the labeling system
and the material safety data sheet, and how employees can obtain and use the appropriate
hazard information.

D. Hazardous, toxic or harmful substances: Contractor’s responsibility for hazardous, toxic, or harmful
substances shall include the following duties:

1. lllegal use of dangerous substances: Contractor shall not keep, use, dispose, transport, generate, or
sell on or about the Project site, any substances now or hereafter designated as, or which are subject
to regulation as, hazardous, toxic, dangerous, or harmful by any federal, state or local law, regulation,
statute or ordinance (hereinafter collectively referred to as “hazardous substances”), in violation of
any such law, regulation, statute, or ordinance, but in no case shall any such hazardous substance be
stored on the Project site.

2. Contractor notifications of spills, failures, inspections, and fines: Contractor shall promptly notify
Owner of all spills or releases of any hazardous substances which are otherwise required to be
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3.6

3.7

3.8

3.9

reported to any regulatory agency and pay the cost of cleanup. Contractor shall promptly notify
Owner of all failures to comply with any federal, state, or local law, regulation, or ordinance; all
inspections of the Project site by any regulatory entity concerning the same; all regulatory orders or
fines; and all responses or interim cleanup actions taken by or proposed to be taken by any
government entity or private party on the Project site.

Public safety and traffic: All Work shall be performed with due regard for the safety of the public. Contractor
shall perform the Work so as to cause a minimum of interruption of vehicular traffic or inconvenience to
pedestrians. All arrangements to care for such traffic shall be Contractor’s responsibilities. All expenses
involved in the maintenance of traffic by way of detours shall be borne by Contractor.

Contractor to act in an emergency: In an emergency affecting the safety of life or the Work or of adjoining
property, Contractor is permitted to act, at its discretion, to prevent such threatened loss or injury, and
Contractor shall so act if so authorized or instructed.

No duty of safety by Owner: Nothing provided in this section shall be construed as imposing any duty upon
Owner with regard to, or as constituting any express or implied assumption of control or responsibility over,
Project site safety, or over any other safety conditions relating to employees or agents of Contractor or any of
its Subcontractors, or the public.

INDEPENDENT CONTRACTOR

The Contractor and Owner agree the Contractor is an independent contractor with respect to the services
provided pursuant to this Contract. Nothing in this Contract shall be considered to create a relationship of
employer and employee between the parties hereto. Neither the Contractor nor any employee of the
Contractor shall be entitled to any benefits accorded Owner employees by virtue of the services provided
under this Contract. The Owner shall not be responsible for withholding or otherwise deducting federal
income tax or social security or contributing to the State Industrial Insurance Program, or otherwise assuming
the duties of an employer with respect to the Contractor, or any employees of the Contractor.

OPERATIONS, MATERIAL HANDLING, AND STORAGE AREAS
Contractor shall confine all operations, including storage of materials, to Owner-approved areas.

Contractor shall be responsible for the proper care and protection of its materials and equipment delivered to
the Project site.

Contractor shall protect and be responsible for any damage or loss to the Work, or to the materials or
equipment until the date of Final Acceptance, and shall repair or replace without cost to Owner any damage
or loss that may occur.

PRIOR NOTICE OF EXCAVATION

Prior to any excavation Contractor shall engage a locate service for all underground facilities or utilities.
Contractor shall pay all fees for locator services and pay for all damages caused by excavation.

UNFORESEEN PHYSICAL CONDITIONS

Notice requirement for concealed or unknown conditions: If Contractor encounters conditions at the site
which are subsurface or otherwise concealed physical conditions which differ materially from those indicated
in the Contract Documents, or unknown physical conditions of an unusual nature which differ materially from
those ordinarily found to exist and generally recognized as inherent in construction activities of the character
provided for in the Contract Documents, then Contractor shall give written notice to Owner promptly and in
no event later than seven Days after the first observance of the conditions. Conditions shall not be disturbed
prior to such notice.
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3.10

3.11

3.12

3.13

3.14

Adjustment in Contract Time and Contract Sum: If such conditions differ materially and cause a change in
Contractor’s cost of, or time required for, performance of any part of the Work, the Contractor may be
entitled to an equitable adjustment in the Contract Time or Contract Sum, or both, provided it makes a
request therefore as provided in Part 5.

PROTECTION OF EXISTING STRUCTURES, EQUIPMENT, VEGETATION, UTILITIES, AND IMPROVEMENTS

Contractor shall protect from damage all existing conditions, including soils, structures, equipment,
improvements, utilities, and vegetation at or near the Project site; and on adjacent property of a third party,
the locations of which are made known to or should be known by Contractor. Contractor shall repair any
damage, including that to the property of a third party, resulting from failure to comply with the
requirements of the Contract Documents, any defects of equipment, material, workmanship or design
furnished by the Contractor, or failure by Contractor or subcontractor at any tier to exercise reasonable care
in performing the Work. If Contractor fails or refuses to repair the damage promptly, Owner may have the
necessary work performed and charge the cost to Contractor.

New work which connects to existing work shall correspond in all respects with that to which it connects
and/or be similar to existing work unless otherwise required by the Specifications.

MATERIAL AND EQUIPMENT

All equipment, material, and articles incorporated into the Work shall be new and of the most suitable grade
for the purpose intended, unless otherwise specifically provided in the Contract Documents. References in
the Specifications to equipment, material, articles, or patented processes by trade name, make, or catalog
number, shall be regarded as establishing a standard quality and shall not be construed as limiting
competition. Contractor may, at its option, use any equipment, material, article, or process that, in the
judgment of Owner, is equal to that named in the Specifications, unless otherwise specifically provided in the
Contract Documents.

Substitutions shall be considered where qualities and attributes including, but not limited to, cost,
performance, weight, size, durability, visual effect, and specific features and requirements indicated are
deemed equal or better by the Owner at the Owner’s sole discretion. All requests for substitutions shall be
made in writing to Owner and shall not be deemed to be approved unless approved in writing by Owner.

CORRECTION OF NONCONFORMING WORK

Contractor shall promptly correct Work found by Owner not to conform to the requirements of the Contract
Documents, whether observed before or after Final Acceptance.

If Contractor fails to correct nonconforming Work, Owner may replace, correct, or remove the
nonconforming Work and charge the cost thereof to the Contractor.

CLEAN UP

Contractor shall at all times keep the Project site, including hauling routes, infrastructures, utilities, and
storage areas, free from accumulations of waste materials. Before completing the Work, Contractor shall
remove from the premises its rubbish, tools, scaffolding, equipment, and materials. Upon completing the
Work, Contractor shall leave the Project site in a clean, neat, and orderly condition satisfactory to Owner. If
Contractor fails to clean up as provided herein, and after reasonable notice from Owner, Owner may do so
and the cost thereof shall be charged to Contractor.

SUBCONTRACTORS AND SUPPLIERS
Contractor shall utilize Subcontractors and suppliers which are experienced and qualified.

By appropriate written agreement, Contractor shall require each Subcontractor to be bound to Contractor by
terms of those Contract Documents, and to assume toward Contractor all the obligations and responsibilities
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3.15

3.16

which Contractor assumes toward Owner in accordance with the Contract Documents. Each Subcontract shall
preserve and protect the rights of Owner in accordance with the Contract Documents with respect to the
Work to be performed by the Subcontractor so that subcontracting thereof will not prejudice such rights.
Contractor shall require each Subcontractor to enter into similar agreements with Sub-subcontractors.
However, nothing in this paragraph shall be construed to alter the contractual relations between Contractor
and its Subcontractors with respect to insurance or bonds.

Contractor shall schedule, supervise, and coordinate the operations of all Subcontractors. No Subcontracting
of any of the Work shall relieve Contractor from its responsibility for the performance of the Work in
accordance with the Contract Documents or any other obligations of the Contract Documents.

It is the Contractor’s responsibility to pay its Subcontractors and material suppliers on a timely basis. The
Owner reserves the right to withhold a portion of the Contractor’s payment if the Contractor fails to make
timely payments to the Subcontractors and material suppliers.

The Contract Documents shall not be construed to create a contractual relationship of any kind between the
Owner and any Subcontractor; or any persons other than Owner and Contractor.

The Contractor shall not enter into any subcontract with any subcontractor who has been suspended or
debarred from participating in contracting programs by any agency of the United States Government or by
any state, territory, or municipality.

INDEMNIFICATION

The Contractor hereby agrees to indemnify, defend, and hold harmless the Authority, its successors and
assigns, director, officers, officials, employees, agents, partners and volunteers (all foregoing singly and
collectively (Indemnities”) from a and against any and all claims, losses, harm costs, liabilities, damages and
expenses, including, but not limited to, reasonable attorney’s fees arising or resulting from the performance
of the services, or the acts or omissions of the Contractor its successors, and assigns, employees,
subcontractors or anyone acting on the contractor’s behalf in connection with this Contract or its
performance of this Contract.

Provided, however, that the Contractor will not be required to indemnify, defend, or save harmless the
indemnitee as provided in the preceding paragraphs of this section if the claim, suit, or action for injuries,
death, or damages is caused by the sole negligence of the indemnitee. Where such claims, suites, or actions
result from the concurrent negligence of (a) the indemnitee or the indemnitee’s agents or employees and (b)
the Contractor or the Contractor’s agent or employee, the indemnity provisions provided in the proceeding
paragraphs of this section shall be valid and enforceable only to the extent of the Contractor’s negligence or
the negligence of its agents and employees..

The foregoing indemnity is specifically and expressly intended to constitute a waiver of the Contractor’s
immunity under Washington’s Industrial Insurance act, RCW Title 51. The parties acknowledge that these
provisions were specifically negotiated and agreed upon by them. If any portion of this indemnity clause is
invalid or unenforceable, it shall be deemed excised and the remaining portions of the clause shall be given
full force and effect.

The Contractor hereby agrees to require all its Subcontractors or anyone acting under its direction or control
or on its behalf in connection with or incidental to the performance of this Contract to execute an indemnity

clause identical to the preceding clause, specifically naming the Owner as indemnity, and failure to do so shall
constitute a material breach of this Contract by the Contractor.

PROHIBITION AGAINST LIENS

The Contractor is prohibited from placing a lien on the Owner’s property. This prohibition shall apply to all
subcontractors of any tier and all materials suppliers, in accordance with RCW 35.82.190.
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3.18

DAMAGES FOR FAILURE TO ACHIEVE TIMELY COMPLETION
Liquidated Damages

1. Timely performance and completion of the Work is essential to Owner and time limits stated in the
Contract Documents are of the essence. The liquidated damage amounts set forth will be assessed not
as a penalty, but as liquidated damages for breach of the Contract Documents. This amount is fixed
and agreed upon by and between the Contractor and Owner because of the impracticability and
extreme difficulty of fixing and ascertaining the actual damages the Owner would in such event
sustain. This amount shall be construed as the actual amount of damages sustained by the Owner, and
may be retained by the Owner and deducted from any payments to the Contractor.

2. If different completion dates are specified in the contract for separate parts or stages of the work, the
amount of liquidated damages shall be assessed on those parts or stages which are delayed.

WAIVER AND SEVERABILITY

The failure or delay of either party to insist on performance of any provision of the Contract, or to exercise
any right or remedy available under the Contract, shall not be construed as a waiver of that provision, right,
or remedy in any later instance. Waiver or breach of any provision of the Contract shall not be construed to
be a waiver of any other or subsequent breach and shall not be construed to be a modification of the terms of
the Contract, unless the Contract is modified pursuant to the Clause entitled “Contract Modifications” herein.

If any provision of the Contract is or becomes void or unenforceable by operation of law, the remaining
provisions shall be valid and enforceable.

PART 4 - PAYMENTS AND COMPLETION

4.1

4.2

CONTRACT SUM

The Contract Sum shall include all taxes imposed by law and properly chargeable to the Project, including
sales tax. The Contractor shall pay the WSST to the Department of Revenue and shall furnish proof of
payment to the Owner if requested.

The retail sales tax does not apply to the gross contract price.

Prime and subcontractors are required to pay retail sales tax upon all purchases of materials, including
prefabricated and precast items, equipment, leases or rentals of tools, consumables, and other tangible
personal property which is installed, applied, attached, or otherwise incorporated in their work.

APPLICATION FOR PAYMENT

At monthly intervals, unless determined otherwise by Owner, Contractor shall submit to Owner an
Application for Payment for Work completed in accordance with the Contract Documents. Each application
shall be supported by such substantiating data as Owner may require.

Each invoice shall include the following statement: “I hereby certify that the items listed are proper charges
for materials, merchandise or services provided to the King County Housing Authority, and that all goods
and/or services have been provided; that prevailing wages have been paid in accordance with the approved
statements of intent filed with the Department of Labor and Industries; and that sub-contractors and/or
suppliers have been paid, less earned retainage, as their interest appears in the last payment received.”

Coordinate preparation of the Schedule of Values with preparation of Contractor's Construction Schedule.
Each Application for Payment shall be consistent with previous applications and payments.

Owner shall retain 5% of the amount of each progress payment until 45 Days after Final Acceptance and
receipt of all documents required by law or the Contract Documents, including releases by Washington State
Employment Security Department and Washington State Department of Revenue, Department of Labor &
Industries, and consent of surety to release of the retainage.
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Payment for material delivered to site or stored off-site: If authorized by Owner, the Application for Payment
may include request for payment for material delivered to the Project site and suitably stored, or for
completed preparatory work. Payment may similarly be requested for material stored off the Project site,
provided Contractor complies with or furnishes satisfactory evidence of the following:

1. Suitable facility or location: The material will be placed in a facility or location that is structurally
sound, dry, lighted and suitable for the materials to be stored;

2. Facility or location within 50 miles of Project: The facility or location is located within a 50-mile
radius of the Project. Other locations may be utilized, if approved in writing, by Owner;

3. Facility or location exclusive to Project’s materials: Only materials for the Project are stored within
the facility or location (or a secure portion of a facility or location set aside for the Project);

4, Insurance provided on materials in facility or location: Contractor furnishes Owner a certificate

of insurance extending Contractor’s insurance coverage for damage, fire, and theft to cover the full
value of all materials stored, or in transit;

5. Facility or location locked and secure: The facility or location (or secure portion thereof) is
continuously under lock and key, and only Contractor’s authorized personnel shall have access;

6. Owner right of access to facility or location: Owner shall at all times have the right of accessin
company of Contractor;

7. Contractor assumes total responsibility for stored materials: Contractor and its surety assume
total responsibility for the stored materials; and

8. Contractor provides documentation and Notice when materials moved to site: Contractor furnishes

to Owner certified lists of materials stored, bills of lading, invoices, and other information as may
be required, and shall also furnish Notice to Owner when materials are moved from storage to the
Project site.

Waivers of Lien: With each Application for Payment, submit conditional waivers lien from every entity who is
lawfully entitled to file a lien arising out of the Contract and related to the Work covered by the payment.

1. Submit partial waivers on each item for amount requested, before deduction for retainage, on each
item.
2. When an application shows completion of an item, submit final or full waivers.
3. Owner reserves the right to designate which entities involved in the Work must submit waivers.
a. Submit final Application for Payment with or preceded by final waivers from every entity
involved with performance of the Work covered by the application who is lawfully entitled to a
lien.

Final Payment Application: Submit final Application for Payment with releases and close out supporting
documentation.

Approved payments shall be mailed to the Contractor within 30 days.

FINAL COMPLETION, ACCEPTANCE, AND PAYMENT

The Owner shall make a final inspection of the Work on receipt of (1) written notice from the Contractor that
the Work is ready for final inspection and (2) a final Application for Payment. When the Owner finds the Work
acceptable and fully performed under the Contract Documents, and the Contractor has delivered to the
Owner all warranties, permits, and operations manuals, the Owner will issue a Notice of Final Completion.

Acceptance of final payment by Contractor, or any Subcontractor, shall constitute a waiver and release to
Owner of all claims by Contractor, or any such Subcontractor, for an increase in the Contract Sum or the
Contract Time, and for every act or omission of Owner relating to or arising out of the Work, except for those
Claims made in accordance with the procedures, including the time limits, set forth in PART 7 - .
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PART 5 - CHANGES

51

5.2

CHANGE IN THE WORK

Owner may, at any time and without notice to Contractor's surety, order additions, deletions, revisions, or
other changes in the Work. These changes in the Work shall be incorporated into the Contract Documents
through the execution of Change Orders. If any change in the Work ordered by Owner causes an increase or
decrease in the Contract Sum or the Contract Time, an equitable adjustment shall be made as provided in 5.2
and 5.3.

Pending agreement on the terms of the Change Order, Owner may direct Contractor to proceed immediately
with the Change Order Work. Contractor shall not proceed with any change in the Work until it has obtained
Owner's approval.

The Contractor agrees that any change in the Contract Amount or Contract Time provided in a Change Order
is full and complete compensation to the Contractor for the change(s) to the work, deleted work, modified
work, direct or indirect impact on the Contractor's schedule, and for any equitable adjustment or time
extension to which the Contractor may be entitled to in this Change Order, pursuant to the Contract between
the Owner and Contractor.

CHANGE IN THE CONTRACT SUM

Change Order Pricing - Fixed Price: When the fixed price or time and materials method is used to determine
the value of any Work covered by a Change Order, or of a request for an equitable adjustment in the Contract
Sum, the following procedures shall apply:

1. Contractor's Change Order proposal, or request for adjustment in the Contract Sum, shall be
accompanied by a complete itemization of the costs, including labor, material, subcontractor costs,
and overhead and profit. The costs shall be itemized in the manner set forth below, and shall be
submitted on breakdown sheets with documentation in a form approved by Owner.

2. Any request for adjustment of Contract Sum shall include only the following items:
a. Craft labor costs for Contractors and Subcontractors.

1) Basic wages and benefits: Hourly rates and benefits according to applicable prevailing
wages.

2) Direct supervision shall not to exceed 15% of the cost of direct labor. No supervision
markup shall be allowed for a working supervisor's hours.

3) Worker’s Insurance. Direct contributions to the State for industrial insurance, medical
aid, and supplemental pension by the class and rates established by L&I.

4) Federal Insurance. Direct contributions required by the Federal Insurance

Compensation Act; Federal Unemployment Tax Act; and the State Unemployment
Compensation Act.

5) Safety and small tools: 4% of the sum of the amounts calculated in (1), (2), and (3)
above.
b. Material Costs: Material costs and applicable sales tax shall be developed from actual known

costs, supplier quotations or standard industry pricing guides and shall consider all available
discounts. Freight costs, express charges, or special delivery charges shall be itemized.

C. Equipment Costs: Itemization of the type of equipment and the estimated or actual length of
time the equipment appropriate for the Work is or will be used on the change in the Work.
Costs will be allowed for equipment and applicable sales tax only if used solely for the changed
Work, or for additional rental costs actually incurred by the Contractor. The Date Quest Rental
Rate (Blue Book) shall be used as a basis for establishing rental rates of equipment not listed in
the above sources. The maximum rate for standby equipment shall not exceed 50% of the
applicable rate.

d. Allowance for Overhead: This allowance shall compensate Contractor for all noncraft labor,
temporary construction facilities, field engineering, schedule updating, as-built drawings,
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GENERAL CONDITIONS

5.3

home office cost, B&O taxes, office engineering, estimating costs, additional overhead because
of extended time and any other cost incidental to the change in the Work. This allowance shall
be strictly limited in all cases an amount not to exceed the following:

1) For Contractor, for any Work actually performed by Contractor’s own forces, 16% of
the cost.

2) For each Subcontractor (including lower tier subcontractors), for any Work actually
performed by its own forces, 16% of the cost.

3) For Contractor, for any Work performed by its Subcontractor(s), 6% of the amount due
each Subcontractor.

4) For each Subcontractor, for any Work performed by its Subcontractor(s) of any lower

tier, 5% of the amount due the sub-Subcontractor.

e. Allowance for Profit:
1) For Contractor or Subcontractor of any tier for work performed by their forces, 5% of
the cost developed in accordance with subsections a, b & c above.
2) For Contractor or Subcontractor of any tier for work performed by a subcontractor of a

lower tier, 5% of the Subcontractor cost.

f. Insurance or Bond Premium: The costs of any change or additional premium of Contractor’s
liability insurance and public works bond arising directly from the changed Work. The costs of
any change in insurance or bond premium shall be added after overhead and profit are
calculated.

Change Order Pricing - Unit Prices

1. Work on a unit-price basis as stated in the Specifications and at the price submitted in the Bid Form or
as subsequently modified.

a. Unit prices shall include reimbursement for all direct and indirect costs of the Work, including
overhead and profit, and bond and insurance costs; and
b. Quantities must be supported by field measurement verified by Owner.

CHANGE IN THE CONTRACT TIME

The Contract Time shall only be changed by a Change Order. Contractor shall immediately notify Owner, and
shall include any request for a change in the Contract Time in its Change Order proposal.

If the time of Contractor’s performance is changed due to an act of Force Majeure, Contractor shall request
for an equitable adjustment in the Contract Time in writing within 24-hours of the occurrence.

PART 6 - CLAIMS AND DISPUTE RESOLUTION

6.1

CLAIMS PROCEDURE

If the parties fail to reach agreement regarding any dispute arising from the Contract Documents,
Contractor's only remedy shall be to file a Claim with Owner within 30 Days from Owner's final offer.

The Claim shall be deemed to cover all changes in cost and time (including direct, indirect, impact, and
consequential) to which Contractor may be entitled. It shall be fully substantiated and documented.

After Contractor has submitted a fully-documented Claim, Owner shall respond, in writing, to Contractor with
a decision within 30 Days from the date the Claim is received.

Contractor shall proceed with performance of the Work pending final resolution of any Claim. Owner's
written decision as set forth above shall be final and conclusive as to all matters set forth in the Claim.
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GENERAL CONDITIONS

6.2

6.3

Any Claim of the Contractor against the Owner for damages, additional compensation, or additional time,
shall be conclusively deemed to have been waived by the Contractor unless timely made in accordance with
the requirements of this section.

ARBITRATION

If Contractor disagrees with Owner's decision rendered in accordance with paragraph 6.1C, Contractor shall
provide Owner with a written demand for arbitration. No demand for arbitration of any such Claim shall be
made later than 30 Days after the date of Owner's decision on such Claim; failure to demand arbitration
within said 30 Day period shall result in Owner's decision being final and binding upon Contractor and its
Subcontractors.

1. Notice of the demand for arbitration shall be filed with the American Arbitration Association (AAA),
with a copy provided to Owner. The parties shall negotiate or mediate under the Voluntary
Construction Mediation Rules of the AAA, or mutually acceptable service.

All Claims arising out of the Work shall be resolved by arbitration. The judgment upon the arbitration award
may be entered, or review of the award may occur, in the superior court having jurisdiction thereof. No
independent legal action relating to or arising from the Work shall be maintained.

CLAIMS AUDITS

All Claims filed against Owner shall be subject to audit at any time following the filing of the Claim. Failure of
Contractor, or Subcontractors of any tier, to maintain and retain sufficient records to allow Owner to verify all
or a portion of the Claim or to permit Owner access to the books and records of Contractor, or Subcontractors
of any tier, shall constitute a waiver of the Claim and shall bar any recovery.

1. In support of Owner audit of any Claim, Contractor shall promptly make available to Owner all records
relating to the Work.

PART 7 - TERMINATION OF THE WORK

7.1

TERMINATION BY OWNER FOR CAUSE

Owner may, upon a written Notice to Contractor and to its surety, terminate (without prejudice to any right
or remedy of Owner) the Work, or any part of it, for cause upon the occurrence of any one or more of the
following events:

1. Contractor fails to prosecute the Work or any portion thereof with sufficient diligence to ensure
Completion of the Work within the Contract Time;

2. Contractor is adjudged bankrupt, makes a general assignment for the benefit of its creditors, or a
receiver is appointed on account of its insolvency;

3. Contractor fails in a material way to replace or correct Work not in conformance with the Contract
Documents;

4, Contractor repeatedly fails to supply skilled workers or proper materials or equipment;

5. Contractor repeatedly fails to make prompt payment due to Subcontractors, suppliers, or for labor;

6. Contractor materially disregards or fails to comply with laws, ordinances, rules, regulations, or orders
of any public authority having jurisdiction; or

7. Contractor is otherwise in material breach of any provision of the Contract Documents.

Upon termination, Owner may at its option:

1. Take possession of the Project site and take possession of or use all materials, equipment, tools, and
construction equipment and machinery thereon owned by Contractor to maintain the orderly
progress of, and to finish, the Work;

2. Finish the Work by whatever other reasonable method it deems expedient.
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GENERAL CONDITIONS

7.2

Owner's rights and duties upon termination are subject to the prior rights and duties of the surety, if any,
obligated under any bond provided in accordance with the Contract Documents.

When Owner terminates the Work in accordance with this section, Contractor shall take the actions set forth
in paragraph 7.2B, and shall not be entitled to receive further payment until the Work is accepted.

If the unpaid balance of the Contract Sum exceeds the cost of finishing the Work, including compensation for
A/E services and expenses made necessary thereby and any other extra costs or damages incurred by Owner
in completing the Work, or as a result of Contractor's actions, such excess shall be paid to Contractor. If such
costs exceed the unpaid balance, Contractor shall pay the difference to Owner. Contractor shall also be liable
for liquidated damages until such reasonable time as may be required for Completion. These obligations for
payment shall survive termination.

Termination of the Work in accordance with this section shall not relieve Contractor or its surety of any
responsibilities for Work performed.

If Owner terminates Contractor for cause, and it is later determined that none of the circumstances set forth
in 7.1A exist, then such termination shall be deemed a termination for convenience pursuant to 7.2.

TERMINATION BY OWNER FOR CONVENIENCE

Owner may, upon Notice, terminate (without prejudice to any right or remedy of Owner) the Work, or any
part of it, for the convenience of Owner.

Unless Owner directs otherwise, after receipt of a Notice of termination for either cause or convenience,
Contractor shall promptly:

1. Stop performing Work on the date and as specified in the notice of termination;

2. Place no further orders or subcontracts for materials, equipment, services or facilities, except as may
be necessary for completion of such portion of the Work as is not terminated;

3. Cancel all orders and subcontracts, upon terms acceptable to Owner, to the extent that they relate to

the performance of Work terminated;

PART 8 - MISCELLANEOUS PROVISIONS

8.1

8.2

RECORDS KEEPING AND REPORTING

The Contractor and all Subcontractors shall maintain accounts and records in accordance with State Auditor’s
procedures, including personnel, property, financial and programmatic records which sufficiently and properly
reflect all direct and indirect costs of any nature expended and services performed in the performance of this
Contract and other such records as may be deemed necessary by the Owner to ensure proper accounting for
all funds contributed by the Owner to the performance of this Contract and compliance with this Contract.

The Contractor, and its Subcontractors, shall maintain these records for a period of six (6) years after the date
of Final Acceptance.

AUDITS AND INSPECTIONS

The records and documents with respect to all matters covered by this Contract shall be subject at all times to
inspection, review or audit by the Owner or any other government agency so authorized by law during the
performance of this Contract. The Owner shall have the right to an annual audit of the Contractor’s financial
statement and condition.
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GENERAL CONDITIONS

8.3

8.4

8.5

ORGANIZATION CONFLICTS OF INTEREST

The Contractor warrants that to the best of its knowledge and belief and except as otherwise disclosed, it
does not have any organizational conflict of interest which is defined as a situation in which the nature of
work under this Contract and the Contractor's organizational, financial, contractual or other interests are such
that:

1. Award of the Contract may result in an unfair competitive advantage; or
2. The Contractor's objectivity in performing the Contract work may be impaired.

The Contractor agrees that if after award they discover an organizational conflict of interest with respect to
this Contract, they shall make an immediate and full disclosure in writing to the Contracting Officer, which
shall include a description of the action, which the Contractor has taken or intends to take to eliminate or
neutralize the conflict. The Owner may, however, terminate the Contract if it deems the action to be in the
best interest of the Owner.

In the event the Contractor was aware of an organizational conflict of interest before the award of this
Contract and intentionally did not disclose the conflict to the Contracting Officer, the Owner may terminate
the Contract for default.

The provisions of this Clause shall be included in all subcontracts and consulting agreements wherein the
work to be performed is similar to the services provided by the Contractor. The Contractor shall include in
such subcontracts and consulting agreements any necessary provisions to eliminate or neutralize conflicts of
interest.

INTERESTS OF MEMBERS OF CONGRESS

No member of or delegate to the Congress of the United States of America shall be admitted to any share or
part of this Contract or to any benefit to arise therefrom, but this provision shall not be construed to extend
to this Contract if made with a corporation for its general benefit.

INTERESTS OF MEMBERS, OFFICERS, COMMISSIONERS AND EMPLOYEES, OR FORMER MEMBERS, OFFICERS
AND EMPLOYEES

No member, officer, or employee of the King County Housing Authority, no member of the governing body of
the locality in which the project is situated, no member of the governing body in which the Owner was
activated, and no other public official or such locality or localities who exercises any functions or
responsibilities with respect to the project, shall, during his or her tenure, or for one year thereafter, have any
interest, direct or indirect, in this Contract or the proceeds thereof.
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BID FORM

PROJECT NAME AND LOCATION:

Roof Replacement, Bldgs. C, F/G & Office & Pool Shed Contract Number: TS2604531
Bellepark East Apartments

The undersigned, Legal Name of Bidder:

on this date: , 2026, having familiarized him/herself with the contract documents,
site conditions, and has field verified all measurements contained in the project manual as prepared by the
Owner, hereby proposes to furnish labor, materials and necessary equipment — all including, but not limited to,
demolition, disposal, new installation and the required applicable taxes and fees to complete the work for the
following bid amounts:

BASE BID (s )
(Including sales tax indicated in Instructions to Bidders)

UNIT PRICES See Specification Section 01100, 1.5 — Unit Price

Unit Price No. 1 (S )
Sheathing Repl (Including sales tax indicated in Instructions to Bidders)

Unit Price No. 2 (S )
Fascia Board Repl (Including sales tax indicated in Instructions to Bidders)

ADDENDA

Acknowledge receipt of any addenda by inserting the number(s) above

In submitting this bid, it is understood that the right is reserved by the Owner to reject any and all bids. The
undersigned hereby agrees that this proposal shall be a valid and firm offer for a period of Sixty (60) calendar
days from the date of Bid Opening.

Bidder agrees that Work will be substantially complete and ready for final payment in accordance with the
Contract Documents on or before the date, within the number of calendar days indicated.

The undersigned Bidder hereby certifies that, within the three-year period immediately preceding the bid
solicitation date for this Project, the bidder is not a “willful” violator, as defined in RCW 49.48.082, of any
provision of chapters 49.46, 49.48, or 49.52 RCW, as determined by a final and binding citation and notice of
assessment issued by the Department of Labor and Industries or through a civil judgment entered by a court of
limited or general jurisdiction.

| certify (or declare) under penalty of perjury under the laws of the State of Washington that the foregoing is
true and correct.

Signature of Bidder Print Your Name
Submitted on day of 2026
City State
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BIDDER INFORMATION

BIDDER INFORMATION

Name of Bidder (Company):

Address:

Contact Name:

Phone Number: Email Address:

Business Type: General Contractor ( ) Other ( ) (Please specify):

Bidder is a(n): O Individual O Partnership [ Joint Venture O Incorporated in the state of

List business names & associated UBI # used by Bidder during the past 5 years if different than above:

Bidder has been in business continuously from:

Month, Year

Business License #: Federal ID #:

Current UBI #: Dept. of L&l Worker's Comp. Acct. #:

Bidder has experience in work “Similar in Scope and Complexity” comparable to that required for this Project:

As a prime contractor for years. As a subcontractor for years.

OWNER(S) OF COMPANY (List all owners): OWNER'’S SOCIAL SECURITY NUMBER (only required if

sole proprietorship):

No. of regular full-time employees other than owner(s):

Indicate clearly the kind of work your company will actually perform in this project:

Approximate % of work your company will actually perform:

List the supervisory personnel to be employed by the Bidder and available for, and intended to, work on this project:

Name Title How Long With Bidder
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BIDDER INFORMATION

SUBCONTRACTORS

Do you intend to use Subcontractor(s) in this project? No [ Yes [ (If yes, you must show the name of the
subcontractors. Attach additional pages as necessary.)

Subcontractors Name Subcontractor’s UBI# Phone Number Trade Years in
Business

BIDDER'S EXPERIENCE

Projects successfully supervised and completed by your company for work of similar scope and value as specified in bid
documents in the last 5 years. Attach additional pages as necessary.

Name of Project Completion Date | Duration Nature of Work Amount of
(Months) Contract

Owner’'s Name (of project | Project Address Contact Person Phone
listed above) Number

1.

2.

Has Bidder ever been found guilty of violating any State or Federal employment laws? [0 No [ Yes
If yes, give details & attach additional pages as necessary:

Has Bidder ever filed for protection under any provision of the federal bankruptcy laws or state insolvency laws?
O No O Yes If yes, give details & attach additional pages as necessary:
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BIDDER INFORMATION

Has any lien, claim and/or adverse legal action related to construction been rendered against Bidder in the past five
years? (i.e., open claims, lawsuits, warrants, judgements including but not limited to those that would show on the L&l
website) 00 No O Yes If yes, give details & attach additional pages as necessary:

Has Bidder or any of its employees filed any claims with Washington State Worker's Compensation or other insurance
company for accidents resulting in fatal injury or dismemberment in the past 5 years? [0 No [ Yes
If yes, please state:

Date Type of Injury Agency Receiving Claim

Bidders current Experience Modification Rate (EMR):

(If Bidder is self-insured, attach proof of EMR stated, showing complete worksheet calculations)

The bidder hereby certifies that the information contained in this Bidder's Information is accurate, complete and current.

BY: NAME:
(signature) (print)

TITLE: DATE:
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CONTRACT FORM

This Contract is entered into by and between the King County Housing Authority, hereinafter referred to as the “Owner”
whose principal office is located at 600 Andover Park West, Seattle, WA 98188 and [Name of Contractor], referred to as the
“Contractor”, whose principal office is located at [Contractor’s Address].

IN CONSIDERATION OF the mutual benefits and conditions hereinafter contained, the parties hereto agree as follows:

1.1

1.2

1.3

1.4

1.5

Contract Documents

The provisions set forth in the Contract Documents are hereby incorporated into and made part of the Contract.
Contractor acknowledges receipt and review of all Contract Documents applicable to performance of the work.
The Contract shall consist of the following component parts:

This Instrument

Addenda

Specifications

Plans

Bid Form

Pre-Bid Agenda

General Conditions

Instructions to Bidders

Prevailing Wage Rates
Performance and Payment Bonds

LN UEWNR

,_\
o

Scope of Services to be Performed by the Contractor: The Contractor shall provide all labor, materials, tools,
equipment, transportation, supplies, and incidentals required to complete the work in accordance with the
Contract Documents for:

Project: Bellepark East Roof Replacement, Bldgs. C, F/G, Office & Pool Shed Contract No.: TS2604531

Compensation: The total amount of the Contract shall be [SSS] dollars and [¢¢] cents ($[$55.55]) subject to
additions and deductions provided therein.

Duration of Contract: The Contractor shall commence work after receipt of Notice to Proceed, follow the schedule
specified in the contract documents, and all work must be completed within sixty (60) consecutive calendar days
from the date of the Notice to Proceed unless sooner terminated pursuant to the General Conditions. Upon
expiration of the original Contract term, the Contract, at the Owner’s sole discretion, may be extended for a period
determined by the Owner.

Liquidated Damages: Timely performance and completion of the Work is essential to Owner and time limits stated
in the Contract Documents are of the essence. If Completion of the Work does not occur within the Contract Time,
the Contractor agrees that Liquidated Damages in the amount of $250.00 per day will be assessed for each
calendar day that the Contractor exceeds the time for completion.

The individuals signing this Contract warrant and represent for themselves and for their respective organizations that they
are duly authorized to sign this Contract and that upon such signing their respective organizations are bound thereby.

DATED this day of , 2026
Contractor Owner
President/Owner Lauren Mathisen

Executive VP of Real Estate Development
KING COUNTY HOUSING AUTHORITY
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CERTIFICATE OF INSURANCE

DATE(MM/DD/YY)
Issue Date

PRODUCER
Vendor’s Insurance Agent

Street Address
City, State, Zip

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND
CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AMEND, EXTEND OR ALTER THE COVERAGE

AFFORDED BY THE POLICIES BELOW.

COMPANIES AFFORDING COVERAGE

COMPANY
Phone Number A ABC Insurance Company
INSURED COM;ANY DEF Insurance Company
Vendor Name COMPANY | GHI Insurance Company
Street Address C

City, State, Zip COMBANY

COVERAGES

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH REPSECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

co POLICY EFFECTIVE | POLICY EXPIRATION
LR TYPE OF INSURANCE POLICY NUMBER DATE (MM/DDAYY) DATE (nIRERRO LIMITS
GENERAL LIABILITY GENERAL AGGREGATE
A XXX123 01/01/00 01/01/01 2,000,000
X | COMMERCIAL GENERAL LIABILITY PRODUCTS-COMP/OP AGG 1.000.000
i) 1
CLAIMS MADE OCCUR PERSONAL & ADV INJURY 1.000.000
) i)
OWNER’S & CONTRACTOR’S PROT EACH OCCURRENCE 1.000.000
) 1
FIRE DAMAGE (Any one fire) 50’000
MED EXP (Any one person) 5,000
AUTOMOBILE LIABILITY
B X ANY AUTO XXX456 01/01/00 01/01/01 COMBINED SINGLE LIMIT 1,000,000
ALL OWNED AUTOS BODILY INJURY
SCHEDULED AUTOS (Per person)
X | HIRED AUTOS BODILY INJURY
NON-OWNED AUTOS (Per accident)
PROPERTY DAMAGE
GARAGE LIABILITY AUTO ONLY-EA ACCIDENT
ANY AUTO OTHER THAN AUTO ONLY:
EACH ACCIDENT
AGGREGATE
EXCESS LIABILITY EACH OCCURRENCE
UMBRELLA FORM AGGREGATE
OTHER THAN UMBRELLA FORM
WORKERS’ COMPENSATION AND
C | EMPLOYER’S LIABILITY XXX789 01/01/00 01/01/01 X | STATUTORYLIMITS
EACH ACCIDENT 1,000,000
THE PROPRIETOR/ INCL DISEASE-POLICY LIMIT
PARTNERS/EXECUTIVE 1,000,000
OFFICERS ARE: EXCL DISEASE-EACH EMPLOYEE 1,000,000

OTHER

DESCRIPTION OF OPERATIONS/LOCATIONS/VEHICLES/SPECIAL ITEMS

Greystar Real Estate Partners, LLC and King County Housing Authority are named as additional insureds with
respect to above general liability and auto coverages. Contract #TS26004531
Re: Insured’s work/services provided at Bellepark East Apartments located at 16241 NE 13" PI., Bellevue, WA 98008

CERTIFICATE HOLDER

Greystar Real Estate Partners, LLC
and King County Housing Authority

600 Andover Park West
Seattle, WA 98188-3326

ACORD 25-S (3/93)

CANCELLATION
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELED BEFORE THE
EXPIRATION DATE THEREOF, THE ISSUING COMPANY WILL ENDEAVOR TO MAIL

30 DAYSWRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT,
BUT FAILURE TO MAIL SUCH NOTICE SHALL IMPOSE NO OBLIGATION OR
LIABILITY OF ANY KIND UPON THE COMPANY, ITS AGENTS OR REPRESENTATIVES.

AUTHORIZED REPRESENTATIVE

Signature of Insured’s Agent

ACORD CORPORATION 1993




PROVIDE
GENERAL LIABILITY
ENDORSEMENT
and

AUTO LIABILITY
ENDORSEMENT



