



CAPITAL CONSTRUCTION DEPARTMENT
700 ANDOVER PARK WEST
TUKWILA, WA 98188

RFQ - P ADDENDUM:

1

Click or tap to enter a date.

RFQ-P NAME: RFQ for PCNA Services

PROJECT MANAGER: Kelly L. Iverson

PHONE NUMBER: 206-574-1218 **EMAIL ADDRESS:** kellyi@kcha.org

This Addendum is used to Identify Items in the Original Documents with Action as Follows:

- ☒ **CLARIFY** ☐ **CHANGE** ☐ **DELETE**
☐ **ADD** ☐ **SUBSTITUTE**

Page(s) Total for this Addenda including this page 1

Clarification of statement in Section 1.2.B.9

“Project will be over by end of April 2026. Final report due dates will be staggered throughout the project timeline.”

Should read:

“The initial RAD conversion work is due by end of April 2026 with final report due dates staggered throughout the project timeline.

Proposals for and scheduling of additional RAD needs will be addressed on an individual basis as needs and/or conditions arise throughout the term of the contract.”

END OF RFQ-P ADDENDUM: 1