



<b>ADDENDUM:</b>	<b>2</b>	<b>09-03-24</b>
<b>PROJECT NAME:</b>	<b>Wayland Arms Slab Repair &amp; Seismic Upgrade</b>	
<b>CONTACT NAME:</b>	<b>Kelly L. Iverson</b>	<b>TITLE: Sr. Management Analyst</b>
<b>PHONE:</b>	<b>206-574-1218</b>	<b>EMAIL: kellyi@kcha.org</b>

This Addendum is used to Identify Items in the Original Documents with Action as Follows:

**BID**                       **RFQ**                       **RFP**

**CLARIFY**       **CHANGE**       **DELETE**       **ADD**                       **SUBSTITUTE**

  1   Page(s) Total for this Addenda including this page.

KCHA has tightened up the timeline as follows:

1. Scheduling of presentations by selected firms will be done on the morning of September 24<sup>th</sup>.
2. Presentations will take place the **following** week between October 2<sup>nd</sup> and 4<sup>th</sup>.
3. Presentations will be held in person at the KCHA Central Campus located at 600 Andover Park West, Tukwila, WA 98188.
4. Presentations must address these items (also listed in the RFQ, but presented as a clarification here):
  - A. Show the committee your firm’s experience with similar projects and why the staff and sub-consultants listed in your submittal were chosen.
  - B. How you will go about assessing the current status of the building; how you will assess what needs to be done; and
  - C. Express how you will go about doing the work while:
    - 1) The building is occupied.
    - 2) When relocation is required during the optional seismic portion of the work comes into play and how you will coordinate with KCHA.
    - 3) How you will phase the work and stage the equipment.

**END OF ADDENDUM # 1**