



CAPITAL CONSTRUCTION DEPARTMENT
700 ANDOVER PARK WEST
TUKWILA, WA 98188

RFQ - P ADDENDUM:

1

Click or tap to enter a date.

RFQ-P NAME: Architectural Services

PROJECT MANAGER: Kelly L. Iverson

PHONE NUMBER: 206-574-1218

EMAIL ADDRESS: kellyi@kcha.org

This Addendum is used to Identify Items in the Original Documents with Action as Follows:

- ☒ **CLARIFY** ☐ **CHANGE** ☐ **DELETE**
☐ **ADD** ☐ **SUBSTITUTE**

Page(s) Total for this Addenda including this page 1

-
1. Question: Does providing feasibility study services preclude prequalified firms from pursuing future architectural phases of work?
Answer: No, it does not.
 2. Question: What type of task orders will we be expected to turn around within two weeks to one month?
Answer: All items listed in Section 1.2.B could be a task order requiring quick turn-around. The clock would start when the task order is issued which would be after the firm delivers a proposal based on preliminary meetings.

END OF RFQ-P ADDENDUM: 1