



Board of Commissioners
Doug Barnes, *Chair*
Susan Palmer, *Vice-Chair*
John Welch
TerryLynn Stewart
Regina Elmi

Executive Director/CEO
Robin Walls

INVITATION TO BID

Fence Replacement
at

Tall Cedars Mobile Home Park 401 37th Street, Auburn, WA 98002

April 3, 2023

ADDENDUM NO. 1

This addendum is used to clarify, change, delete, add to or substitute items in the original contract documents.

BID DATE: May 9, 2023 at 2:00 pm

QUESTIONS DEADLINE: 9:00 am on Tuesday, May 2, 2023

NUMBER OF PAGES: 2

CONTRACT NUMBER: DW2302631

NOTICE TO BIDDERS: Bidders are hereby notified of the following changes and/or clarifications to the Contract Documents for this project.

Changes:

The work as described in Specifications 03-01 states:

A. Work includes but is not limited to:

1. Removal of existing fence prior to asphalt paving resurface by others.
2. Return after asphalt paving is complete and install new fence
3. Supply and install new black PVC coated chain link fence at 10 feet tall, including approximately 380 LF of fence and one 48"x84" gate with latch.

The work is revised to include the following:

B. Work includes but is not limited to:

1. Removal of existing fence prior to asphalt paving resurface by others
2. Protect and retain basketball hoops at either end of the court.
3. Install temporary fence along one side of the sport court to secure the adjacent dog run field. Include rental of temporary fencing for one month to allow for asphalt paving to be completed. Then remove temporary fencing when installing new fencing.
4. Return after asphalt paving is complete and install new fence
5. Supply and install new black PVC coated chain link fence at 10 feet tall, including approximately ~~380~~ 180 LF of fence and one 48"x84" gate with latch.

C. Locations are marked on attached plan. Approximate length ~~380~~ 180 LF. KCHA assumes no responsibility for this estimate. It is the sole responsibility of bidder to verify the actual length of the fence and the conditions surrounding the work that may impact the installation costs.

All other provisions of the Contract Documents remain unchanged.

END OF ADDENDUM NO. 1